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INVITATION TO BID

The TAMPA SPORTS AUTHORITY hereby issues Public Notice of its intention o receive
sealed bids at the office of the Authority, located at 4201 North Dale Mabry Highway, Tampa,
Florida, at which time bids will be opened and publicly read aloud.

Sealed bids are invited for the following:

BID #19-01

ROGERS PARK GOLF COURSE
CART BARN CONSTRUCTION

MANDATORY PRE-BID
NOVEMBER 5, 2019 @ 10AM
AT ROGERS PARK GOLF COURE

BID OPENING DATE/TIME/LOCATION:
NOVEMBER 26, 2019 @ 10AM
AT THE TAMPA SPORTS AUTHORITY OFFICE
ENTRANCE B/C OFF HIMES AVENUE TO RAYMOND JAMES STADIUM

Bid packages will be available for distribution and plckup at the Tampa Sports Authority
office after 10:00AM on OCTOBER 21, 2019 or online at www.tampasportsauthority.com.
Further details and specifications may be obtained from the office of the Tampa Sports Authority
by calling (813) 350-6500 Extension 6511.

The TAMPA SPORTS AUTHORITY reserves the right to reject any and all bids, to waive
irregularities, if any, and accept the bid, which in the judgment of the Authority, is determined to
be In its best interest.

Dated at Tampa, Florida this 8" Day of October 2018



INFORMATION FOR BIDDERS

SUBMISSION OF BIDS AND BID OPENING:

A

Bids will be recsived by the Tampa Sports Authority and will be opened and read
on November 26, 2018 @ 10am at the Tampa Sports Authority Office. Bidders,
or their representatives, and other interested persons may be present at the
opening of proposals.

Envelopes containing the bids must be non-transparent, sealed and marked on
the outside of the envelope "Rogers Park Golf Course Cart Barn
Constructlon”. The submitting company’s name should be on the outside of the
envelope and it should be addressed to:

Tampa Sports Authority, Raymond James Stadlum, 4201 North Dale Mabry,
Tampa, Florida 33607
Attn: Deltecia Jones — Purchasing Department.

Bids shall be signed in ink by an official of the firm submitting the bid. The bid
submitted by a partnership shall list the name of all partners and shall be signed
in the partnership name by one of the members of the partnership.

Prices must be quoted on the sheet furnished by this department; no other will be
accepted. All prices quoted F.O.B. Tampa, Florida

Bids which have been submitted may not be modified or withdrawn after
submission. Negligence on the part of the bidder in the preparation of his bid
shall not be grounds for the modification or withdrawal of a bid after the time set
for bid opening.

The Bidder shall assume full responsibility for timely delivery at the location
designated for receipt of Bids. The responsibility for getting the bid to the
Authority on or before the stated time and date will be solely and strictly the
responsibility of the bidder. The Authority will in no way be responsible for delays
caused by the United States Postal Service or a delay caused by any other
ocourrence.

The bidder shall be responsible for reading and completely understanding the
requirements and specifications of the item(s) being bid. Bid time will be and
must be scrupulously observed. Under no circumstances will bids delivered after
the time specified be considered. Such bids shall be returned to the vendor
unopened with the notation, "THIS BID WAS RECEIVED AFTER THE TIME
DESIGNATED FOR THE RECEIPT AND OPENING OF BIDS".

A Mandatory Pre-Bid Conference has been scheduled for November 5, 2019
@ 10am at Rogers Park Golf Course, 7911 N. 30" Street, Tampa, FL 33610.
Please call 813-350-6500 for directions to the facility.
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BIDDING DOCUMENTS:

A.

Bidding Documents include the Advertisement for Bids, Information for Bidders,
Bid Form, the Bid Security and the proposed Contract Documents, including any
Addenda issued prior to receipt of bids. All requirements and obligations of the
Bidding Documents are hereby incorporated by reference into the Contract
Documents and are binding on the Successful Bidder upon award of the contract.

Bidders may obtain complete sets of the bidding Documents from the issuing
office designated in the Advertisement for Bids in the number requested and for
the price, if any, stated therein.

Bidders shall use complete sets of Bidding Documents in preparing Bids; neither
the Owner nor the Design Professional shall have any responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

The Owner in making copies of the Bidding Documents available on the above
terms does so only for the purpose of obtaining Bids on the Work and does not
confer a license or grant for any other use.

DEFINITIONS:

A.

THE BID:

A Bid is a complete and properly signed proposal to do the work or designated
portion thereof for the sums stipulated therein, submitted in accordance with the
Bidding Documents.

BASE BID:

The Base Bid is the sum stated in the Bid for which the Bidder offers to perform
the Work described in the Bidding Documents as the base, to which work may be
added or from which work may be deleted for sums stated in Alternate Bids, Iif
any.

ALTERNATES:

An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or
deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents, is accepted. Alternates and
associated prices are to be considered as independent of each other and may be
selected by the Owner in any combination or not at all.

QUALIFICATION OF BIDDER:

A.

The Successful Bidder shall perform at least twenty-five percent (25%) of the
work with forces that are in the direct employment of the Contractor's:
organization. Prior to the signing of the contract, the successful Bidder shall
submit a statement of work to be performed by his own forces.

Prior to Contract award, the successful Bidder shall be prepared to demonstrate



A-5.

that his present organization, direct labor force and prior work experience is of
adequate size and development to maintain responsible control of the project
and to schedule, coordinate and perform the work in an expeditious manner and
in accordance with the Contract Documents. Contractor shall complete and
deliver to the Owner a Bidder's Qualification Statement and audited financial
statements for the current and past year, as set forth in the Contract Documents,
prior to contract award. This information will be relied upon and investigated by
the Owner in determining whether the Bidder is the best, most responsible and
most qualified Bidder.

Submit a completed Bidder Qualification Form with the bid as provided in the
Bidding Requirements section of the Contract Documents.

Bidders, whether residents or nonresidents of Florida will be required to show
avidence of a State of Florida Conftractor's License before their bids will be
considered.

The Owner and the Owner's Design Professional will consider, in determining the
qualifications of a Bidder, his record in the performance of any contracts for
construction work into which he may have entered with the Owner or with similar
public or private bodies or corporations. The Owner expressly reserves the right
to reject the bid of any Bidder if such record discloses that such Bidder, in the
opinion of the Owner, or his Design Professional, is not the best or most
responsible and qualified Bidder or that Bidder has not properly performed its
contracts or has habitually and without just cause neglected the payment of bills,
or has otherwise disregarded his obligations to Subcontractors, material men,
suppliers or employees.

The Owner or his Design Professional, may make such investigation as they
deem necessary to determine the responsibility, qualifications and ability of the
Bidder to perform the work, and the Bidder shall furnish to the Owner or his
Design Professional all such information and data for this purpose as they may
request. The Owner reserves the right to reject any bid if the evidence submitted
by, or investigation of such Bidder, fails fo satisfy the Owner or his Design
Professional that such Bidder is a responsive and responsible Bidder in
accordance with the criteria set forth herein. The ability to secure payment and
performance bonds for the Work shall not be conclusive evidence of Bidder's
financial responsibility. Conditional bids will not be accepted.

BIDDER'S REPRESENTATIONS:

Each Bidder by submitting his Bid understands Owner is relying upon the bid and
the representations contained therein in awarding the Contract and represents
that:

1. He has read and understands that Bidding Documents and his Bid is
made in accordance therewith; and Bidder agrees to be bound by the
terms and requirements set forth in the Bidding and Contract Documents;

2. He has visited the site, has familiarized himself with the local conditions
under which the Work is to be performed in accordance with Article A-8
herein, and has correlated his observations with the requirements of the



proposed Contract Documents;

3. His Bid is based upon the materials, systems and equipment required by
the Bidding Documents without exception; and

4, He has the capability, in all respects, and the moral and business
integrity, reliability, technical ability, financial resources, management,
superintendence, esquipment and materials which will assure effective and
efficient good faith performance in full compliance with the Contract
Documents and with any and all schedules and Milestone and
Completion dates required by the Owner. The Bidder acknowledges and
represents that he has made allowances for normal inclement weather
indigenous to the Project Site, in his estimating, planning and scheduling
of the Work. The Bidder hereby certifies that the work shall be completed,
in place, in full accordance with the Contract Documents, within the time
limits specified.

He agrees that upon receipt of the Notice of Acceptance of his bid, he will
execute the formal Contract, and will deliver all bonds and proof of insurance
coverage as required by the Specifications.

He agrees to execute the formal Contract within SEVEN (7) days from the date of
Notice of Award of the Contract, and in case he fails or neglects to appear within
the specified time to execute the Contract, he will be considered as having
abandoned the Contract, and the Bid Security accompanying this Proposal will
be forfeited to the Owner by reason of such failure on the part of the Bidder.

Contractor shall submit a complete list of all subcontractors to the QOwner
immediately upon notice of apparent low bidder status and prior to award of the
Contract. Owner shall consider such matters as it deems fit as to each sub-
contractor and how, if at all, it impacts on Contractor's responsibility, fithess or
ability to perform this Contract. In addition, Contractor shall submit for approval
its “as-planned” schedule pursuant to the requirements of Article 4 of the General
Conditions.

A-6. BID SECURITY:

A.

Each bid must be accompanied by (1) cash, (2) a Cashier's or Certified Check of
the Bidder, made payable to the Owner, or {3) a bidder's bond on the Bid Bond
Form provided herein in an amount not less than §% of his bid. For purposes of
this provision, the amount of the bid shall be the Base Bid. The bidder's bond
shall be issued by a surety company licensed to conduct business in Florida,
which is on the approved U.S. Treasury List, which obtained an A+ rating by the
latest Best Insurance Guide and which is otherwise acceptable to the Owner.

Said bid security is given as a guarantee that the Bidder will enter into a contract
if awarded the work and, in the case of refusal or failure o so enter into said
contract, the security shall be declared forfeited to the Owner. Such security shall
be returned to all but the three lowest Bidders within three days after the opening
of bids and the remaining security will be returned within 48 hours after the
Owner and the successful Bidder have executed the Contract. If no Contract has
been awarded or the bidder has not been notified of the acceptance of his bid,



within forty-five (45) days of the bid opening, the Bidder may withdraw his bid and
request the return of his bid security. If, at the Owner's or Design Professional’s
request, the Bidder agrees to extend and maintain his bid beyond the specified
45 days, his bid security will not be returned. Bidder hereby agrees that all Bid
prices are firm, fixed prices which the Owner may accept up to 456 days from Bid

opening.

A-7. LIQUIDATED DAMAGES:

The Successful Bidder, upon his failure or refusal to execute the Contract within
SEVEN (7) days after he has received notice of the acceptance of his bid, shall
forfeit to the Owner the security deposited with his bid, as liquidated damages for
such failure or refusal.

A-8. SITE CONDITIONS AND CONDITIONS OF THE WORK:

A

Each bidder must acquaint himself thoroughly as to the character and nature of
the work to be done. Each bidder furthermore must make a careful examination
of the site of the work and inform himself fully as to the difficulties to be
encountered in the performance of the work, the facilities for delivering, storing
and placing materials and equipment, and other conditions relating to
construction and labor.

No plea of ignorance of conditions that exist or may hereafter exist on the site of
the work, or difficulties that may be encountered in the execution of the work, as
a result of failure to make necessary Investigations and examinations, will be
accepted as an excuse for any failure or omission on the part of the successful
Bidder to fulfill in every detail all the requirements of the Contract Documents and
to complete the Work for the consideration set forth therein, or as a basis for any
claim whatsoever from the Bidder. Bidder specifically waives any such claim(s).

Insofar as possible, the Successful Bidder, in carrying out his work, must employ
such methods or means as will not cause interruption of or interference with the
Work of the Owner or any separate contractor. Necessary right-of-way permits,
acquired by the Contractor, may be required for this construction.

A-9. BIDDER'S QUESTIONS, ADDENDA AND INTERPRETATIONS:

A

Bidders and Sub-bidders shall promptly notify the Owner, prior to submission of
their Bid, of any ambiguity, inconsistency or error which they may discover upon
examination of the Bidding and Contract Documents or of the site and local
conditions.

No interpretation of the meaning of the drawings, specifications or other contract
documents will be made to any Bidder orally, nor may Bidder rely on any such
pre-bid statements in completing his Bid.

All questions conceming the project shall be submitted on or before November
12, 2019 by 10am in writing with date, company name and contact via e-mail, fax
or mail to:



Tampa Sports Authority., 4201 North Dale Mabry Highway, Tampa, Florida
33607, FAX 813-350-6611

Attention: Deltecla Jones - Procurement Manager.

E-mail - DJones@Tampasportsauthority.com.

C. Any and all such interpretations and any supplemental instructions will be in the
form of written addenda to the Bidding Documents which, if issued, will be mailed
to all prospective Bidders (at the respective addresses furnished for such
purposes) prior to the date or time fixed for the opening of bids. Neither the
Design Professional nor the Owner will be responsible for any other explanations
or interpretations of the proposed documents. Failure of any Bidder to receive
any such addendum or interpretation shall not relieve any bidder from any
obligation under his bid as submitted. All addenda so issued shall become part of
the Contract Documents.

D. Each Bidder shall ascertain prior to submitting his bid that he has received all
Addenda issued, and he shall acknowledge receipt and inclusion in his proposal
of all Addenda.

A-10. SECURITY FOR FAITHFUL PERFORMANCE: (NOT REQUIRED)

The Successful bidder shall furnish and record in the official records of the
county where the project is located a Performance Bond in an amount equal to
one hundred percent (100%) of the Contract Sum as security for the faithful
performance of this Contract and also a Labor and Material Payment Bond in an
amount not less than one hundred percent (100%) of the Contract Sum, as
security for the payment of all persons performing labor and furnishing materials
under this Contract. Both the Performance Bond and Labor and Material
Payment Bond shall be in the forms set forth in the Contract Documents and
shall be written by sureties which are licensed to do business in the State of
Florida, which are currently on the approved U.S. Treasury List of Sureties, which
maintain an A+ rating with Best Insurance Guide, and are otherwise acceptable
to the Owner. The Performance Bond and the Labor and Material Payment Bond
shall be in separate instruments and shall be delivered to the Owner not later
than the date of execution of the Contract. No work or mobilization may proceed
until both bonds are executed and delivered to Owner.

A-11. TIME FOR COMPLETION AND LIQUIDATED DAMAGES FOR NON-COMPLETION:

The time for completion of this Contract and liquidated damage for non-
completion within the stipulated time shall be as fixed in the Owner-Contractor
Agreement.

A-12. LOCATION OF WORK:
The site of the proposed work is at a public golf course in Tampa, Florida.

A-13. LIABILITY INSURANCE AND WORKMEN'S COMPENSATION:

The Successful Bidder will be required to carry public liability and workmen's
compensation and other insurance in the amounts and under the terms stipulated
under the General Conditions ARTICLE 11.



During the life of this Agreement, the Licensee shall provide, pay for, and
maintain with companies satisfactory to the Authority, the types of insurance
described herein. All insurance shall be from responsible insurance companies
eligible to do business in the State of Florida. All Liability Policies shall provide
that the Authority, the City of Tampa, and Hillsborough County are additional
insured but solely in accordance with and subject to the indemnification
provisions set forth in paragraph 20 above as to the operations of the Licensee
under this Agreement and shall also provide the Severability of Interest
Provision. The insurance coverage and limits required must be evidenced by
properly executed Certificates of Insurance on forms which are to be approved
by Licensor and furnished by the Authorized Representative of the insurance
company shown in the Certificate with proof that he/she is an authorized
representative thereof. In addition, certified, true and exact copies of all
insurance policies required shall be provided the Authority if requested on a
timely basis.

Thirty (30) days prior written notice by registered or certified mail shall be given
the Authority of any cancellation or reduction in the policies' coverage except in
the application of the Aggregate Limits Provisions. In the event of a reduction in
any Aggregate Limit, the Licensee shall take immediate steps to have it
reinstated. If at any time the Authority requests a written statement from the
insurance company as fo any impairments to the Aggregate Limit, the Licensee
shall promptly authorize and have delivered such statement to the Authority.
Licensee shall make up any impairment when known to it. The Licensee
authorizes the Authority and its Insurance Consultant to confirm all information
furnished the Authority, as to its compliance with its insurance carriers. As to the
operations of the Licensee, all insurance coverage of the Licensee shall be
primary to any insurance of self-Insurance program carried by the Authority.

The acceptance of delivery to the Authority of any Certificate of Insurance
evidencing the insurance coverage and limits required in the Agreement does not
constitute approval or agreement by the Authority that the insurance
requirements in the Agreement have been met or that the insurance policies
shown in the Certificate of Insurance are in compliance with the Agreement
requirements.

No operations under this Agreement shall commence at the site until the required
Certificate of Insurance is received and has been approved by the Authority.
Evidence of such insurance approval will be provided to Licensee by the
Authority in a Notice to Proceed.

If any General Liability Insurance required herein is to be issued or renewed on a
"claims made" form as opposed to the "occurence" form, the retroactive date for
coverage shall be no later than the commencement date of this Agreement and
shall provide that in the event of cancellation or non-renewal the discovery period
for insurance claims (Tail Coverage) shall be unlimited.

All of the required insurance coverage shall be issued as required by law and
shall be endorsed, where necessary, to comply with the minimum requirements
contained herein. Thirty (30) days prior written notice by certified or registered
mail shall also be given to:

1o



Mr. David Byrne

Director of Finance & Administration
Tampa Sports Authority

4201 N. Dale Mabry Highway

Tampa, Florida 33607

as to cancellation of any policy and any change that will reduce the insurance
coverage required in this Agreement except for the application of the Aggregate
Limits Provisions.

Should at any time the Licensee not, in the opinion of the Authority, provide or
maintain the insurance coverage required in this Agreement, the Authority may
terminate or suspend this Agreement.

Use Insurance Service Office (ISQ) policies, forms, and endorsements or
broader where applicable.

A-14. BIDDERS REFERRED TO LAWS:

A. The successful Bidder shall obey all applicable laws, rules, regulations and
ordinances in the performance of work under the contract contemplated herein.

B. The provisions of this contract shall be interpreted in accordance with the laws of
Florida and in accordance with the laws, ordinances, reguilations, permits and
resolutions of Hillsborough County and the City of Tampa, if applicable.

A-15. TAXES

All applicable Federal, State and Local Taxes, unless otherwise instructed by
Owner, shall be included in the Bidder's Proposal. Owner reserves the right to
direct purchase materials at Contractor's negotiated prices with material
providers and thereby generate a tax savings to itself. OWNER may aiso provide
CONTRACTOR with Tax Exempt Certification number so that CONTRACTOR
may purchase OWNER designated items tax free.

A-16. RIGHT TO REJECT BIDS:

The Owner expressly reserves the right to reject any or all bids, to waive any
informalities or minor irregularities in the bids received, and to accept that bid
which in its judgment, best serves the interest of the Owner. Owner hereby
retains full discretion to determine the responsiveness of the bid and Bidder's
responsibility, character, fitness and experience to perform the Work.

Bidders may be disqualified, and rejection of proposals may be recommended to
the Authority for any of (but not limited to) the following causes:

(a) Failure to use the proposal form furnished by the Authority.

(b) Lack of signature by an authorized representative on the proposal form.

11



(c) Falilure fo properly complete proposal.

(d) Evidence of collusion among proposers. Any evidence of agreement or
collusion among bidders and prospective bidders acting to illegally
restrain freedom of competition by agreement to bid a fixed price, or
otherwise, will render the bids of such bidders' void.

(e) Advance disclosures of any information to any particular bidder which
gives that particular bidder any advantage over any other interested
bidder, in advance of the opening of bids, whether in response to
advertising or an informal request for bids, made or permitted by a
member of the governing body of an employee or representative thereof,
will operate to void all proposals of that particular bid solicitation or
request.

\}) Omission of proposal guarantee.

() Unauthorized alteration of bid form. Authority reserves the right to waive
any minor informality or irregularity.

A-17. EQUAL PRODUCTS AND SUBSTITUTIONS:

A.

Unless otherwise provided in the Contract Documents the naming of a certain
brand, make or manufacturer or article, device, product, material, fixture, form or
type construction by name, make or catalog number, shall convey the general
style, type, character and standard of quality of the article desired and shall not
be construed as limiting compstition. Equal products and substitutions shall not
be reviewed or approved by the Owner's Representative during the bidding
period.

The bidder may request approval for substitutions after award of the contract in
accordance with the provisions of Article 4.15 of the contract General Conditions.
The selected Contractor, may, with Owner approval, use any article, device,
product, material, fixture, form or type of construction which in the judgment of
the Design Professional, and Owner is equal to that specified considering quality,
workmanship, economy of operation, suitability for the purpose intended, and
acceptability for use on the project.

A-18. PREPARATION AND SUBMITTAL OF FORM OF BID:

A

Bids shall be submitted utilizing the Bid Form as bound herein, or otherwise
provided with the Contract Documents, and shall be complete in every respect.
The total bid amount shall be entered in words and figures (if required) in the
space provided. Where applicable, the unit price or lump sum items, and their
extensions, shall be entered Iin figures in the respective columns provided for
each bid item. All entries shall be typewritten or printed in ink. The signatures of
all persons shall be in longhand. Any entry of amount that appears on the face of
the bid to have involved an erasure, deletion, white-out and/or substitution or
other such change or alteration, shall show by them the initials of the person
signing the bid and the date of the change or alteration. Failure to comply with
this requirement may be cause for disqualification or rejection of the bid.
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For Unit Price bids, in the event of any discrepancies between the unit prices and
the extensions thereof or the total bid amount, the unit prices shall govern. For
Lump Sum bids, in the event of a discrepancy between the bid amount in writing
(If applicable) and that in figures, the written value shall govern.

Bids shall not contain any conditions, restatement or qualifications of work to be
done, and alternate bids will not be considered unless called for. No oral bids or
modifications will be considered.

A-19. MODIFICATION OR WITHDRAWAL OF BID:

A.

Bidders may request withdrawal of a posted sealed proposal prior to the
scheduled bid opening time provided the request withdrawal is submitted to the
Director of Purchasing in writing.

Withdrawn bids may be resubmitted up to the time designated for the receipt of
Bids provided that they are then fully in conformance with this Information for
Bidders.

Bid security, if any is required, shall be in an amount sufficient for the bid as
modified or resubmitted.

A-20. DETAILED BID BREAKDOWN:

If the Owner or the Design Professional directs, the Bidder shall provide a
detailed breakdown and internal job cost estimate of his bid acceptable to the
Owner or the Design Professional. In addition to wverifying accounting
requirements, the breakdown may be used by the Owner to determine whether
the Bidder has grossly misjudged the requirements of any area. Failure to
provide the requested detailed breakdown may result in rejection of the bid
proposal or, if after contract award, may be deemed a default or breach of the
Contract.

A-21. AWARD OF CONTRACT:

The contract will be awarded to the lowest responsive and responsible Bidder,
and whose bid is considered to be In the best interest of the Owner. The
determination of the lowest responsive and responsible bidder may involve all or
some of the following factors: price, conformity to specifications, financial ability
to meet the contract, previous performance, facilities and equipment, availability
of repair parts, experience, delivery promise, terms of payments, compatibility as
required, other costs and other objectives and accountable factors which are
reasonable. This determination will be in the sole discretion of the Owner and
based upon the character, fithess, experience, history and financial status of the
Bidder.

The Lowest Bidder is determined by the aggregate amount of the prices set forth
in the form of bid or the aggregate amount of the Base Bid, plus any Alternates
selected by the Owner.

A Responsive Bidder shall mean a Bidder who has submitted a bid which
conforms, in all material respects, to the Bidding Documents.
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A Responsible Bidder shall mean a Bidder who has the capability, in all respects,
to perform fully the contract requirements and the moral and business integrity
and reliability which will assure good faith performance. In determining
responsibility, the following criteria will be considered:

1.

The ability, capacity and skill of the Bidder to perform the contract or
provide the service required;

Whether the bidder can perform the contract or provide the service
promptly, or within the time specified, without delay or interference;

The character, integrity, reputation, judgment, experience and efficiency
of the Bidder;

The quality of performance of previous contracts or services. For
example, the following information will be considered:

a. The administrative and consultant cost overruns incurred by
Owners on previous contracts with Bidder,

b. The Bidder's compliance record with contract general conditions
on other projects,

c. The submittal by the bidder of excessive and/or unsubstantiated
extra cost proposals and claims on other projects,

d. The Bidder's record for completion of the work within the Contract
Time or within Contract Milestones and Bidders compliance with
scheduling and coordination requirements on other projects,

e. The Bidder's demonstrated cooperation with the Owner, or the
Design Professional and other contractors on previous contracts,

f. Whether the work performed, and materials furnished on previous
contracts was in accordance with the Contract Documents;

The previous and existing compliance by the bidder with laws and
ordinances relating to contracts or services;

The sufficiency of the financial resources and ability of the Bidder to
perform the contract or provide the service;

The quality, availability and adaptability of the goods or services to the
particular use required;

The ability of the Bidder to provide future maintenance and service for the
warranty period of the contract;

Whether the Bidder is in arrears to any Owner on debt or contract or is a
defaulter on surety to any Owner.
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10. Such other information as may be secured by the Owner or the Design
Professional having a bearing on the decision to award the contract, to
include, but not limited to:

a. The ability, experience and commitment of the Bidder to properly
and reasonably plan, schedule, coordinate and execute the Work,

b. Whether the Bidder has ever been debarred from bidding by any
other public or private owner or found ineligible for bidding on any

other projects.
c. Bidder's litigation history and reputation with owners for whom
Bidder has previously worked.
d. Whether Bidder's contract on other projects has ever been
terminated.
D. The purpose of the above is to enable the Owner to select the bid which is in the

best interests of the Owner. The ability of the low Bidder to provide the required
bond(s) will not of itself demonstrate responsibility of the Bidder.

E. The Owner reserves the right to defer award of this contract for a period of forty-
five (45) days after the due date of bids. During this period time, the Bidder shall
guarantee the prices quoted in his bid.

F. IDENTICAL TIE BID:

Preference shall be given to businesses with drug-free workplace programs.
Whenever two or more bids which are equal with respect to price, quality and
services are received by the Authority for the procurement of commodities or
contractual services, a bid received from a business that certifies that it has
implemented a drug-free workplace program shall be given preference in the
award process. In order to have a drug-free workplace program, a business shall
abide by the policies outlined in paragraph A — 25 below.

G. PARTIAL BID:

Bidders may submit partial bids for one or more items. Tampa Sports Authority
reserves the right to award to multiple vendors.

A-22 QOTHER AGENCIES:

All Bidders awarded contracts from this Proposal may, upon mutual agreement,
permit any municipality or other governmental agency to participate in the
contract under the same prices, terms and conditions, if agreed to by both
parties.

It is understood that at no time will any city, county, municipality or other agency
be obligated for placing an order for any other city, county, municipality or
agency, nor will any city, county municipality or agency be obligated for any bills
incurred by any other city, county, municipality or agency. Further, it is
understood that each agency will issue its own purchase order to the awarded
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Bidder(s).
A-23. EMPLOYEE CONFLICT:

The Owner will not contract with persons, firms or corporations where an officer
or employee's spouse or child of the Owner is an officer, partner, director or
proprietor or in which such officer or employee or the officer's or employee's
spouse or child, or any combination of them, has a material interest.

A-24, CONVICTED VENDOR LIST:

In accordance with 5.287.133(3)(a), Florida Statutes, prospective Bidders are
hereby advised as follows:

A. A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid, proposal, or reply on a
contract to provide any goods or services to a public entity, may not submit a bid,
proposal, or reply on a contract with a public entity for the construction or repair
of a public building or public work; may not submit bids, proposals or replies on
leases of real property to a public entity; may not be awarded or perform work as
a contractor, supplier, subcontractor, or consultant under a contract with any
public entity; and may not transact business with any public entity in excess of
the threshold amount provided in s. 287.017 for CATEGORY TWO for a period of
36 months following the date of being placed on the convicted vendor list.

B. A public entity may not accept any bid, proposal, or reply from, award any
contract to, or transact any business in excess of the threshold amount provided
in 8. 287.017 for CATEGORY TWO with any person or affiliate on the convicted
vendor list for a period of 36 months following the date that person or affiliate was
placed on the convicted vendor list unless that person or affiliate has been
removed from the list pursuant to paragraph (3)(f). A public entity that was
transacting business with a person at the time of the commission of a public
entity crime resulting in that person being placed on the convicted vendor list
may not accept any bid, proposal, or reply from, award any contract to, or
transact any business with any other person who is under the same, or
substantially the same, control as the person whose name appears on the
convicted vendor list so long as that person’'s name appears on the convicted
vendor list.

A-25. EEOC /WMBE:

The Owner is an equal employment opportunity employer and encourages the
firms and contractors with whom it does business to likewise follow these
principles. The successful Bidder will be expected to have an EEOC/WMBE
program in place which encourages the participation of women and minorities in
the renovation project as employees or subcontractors of the successful Bidder.

A-26. DRUG FREE WORKPLACE.

Preference shall be given to businesses with drug-free workplace programs.
Whenever two or more bids which are equal with respect to price, quality and
services are received by the Owner for the procurement of contractual services,
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a bid received from a business that certifies that it has implemented a drug-free
workplace program shall be given preference in the award process. In order to
have a drug-free workplace program, a business shall.

A. Publish a statement notifying employees that the wunlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is
prohibited in the workplace and specifying the actions that will be taken'against
employeses for violations of such prohibition.

B. Inform employees about the dangers of drug abuse in the workplace, the
business's policy of maintaining a drug-free workplace, any available drug
counseling, rehabilitation and employee assistance programs and the penalties
that may be imposed upon employees for drug abuse violations.

C. Give each employee engaged in providing the commodities or contractual
services that are under bid a copy of the statement specified in Subsection 1.

D. In the statement specified in subsection 1, notify the employees that, as a
condition of working on the commodities or contractual services that are under
bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to any violation
of Chapter 893 or any controlled substance law of the United States or any state
for a violation occurring in the workplace no later than five (5) days after such
conviction.

E. Impose a sanction on or require the satisfactory participation in a drug abuse
assistance or rehabilitation program if such is available in the employee's
community by any employee who is so convicted.

F. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

A - 27 DISCOUNTS:
Discounts for prompt payment offered may be taken into consideration during bid
evaluation. Terms of payment offered will be reflected in the space provided on
the Bid Proposal forms.

A-28 ASSIGNMENT OF CONTRACTUAL RIGHTS:

It is agreed that the successful bidder will not assign, transfer, convey or
otherwise dispose of the contract or its right, title or interest in or to the same, or
any part thereof, without previous written consent of the Authority and any
sureties.

A-29 TIMELY DELIVERY:
Time will be of the essence for any orders placed as a result of this bid. The
Authority reserves the right to cancel such orders, or any part thereof, without

obligation, if delivery is not made within the time(s) specified on the proposal
form.
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A- 30 DEFAULT OF CONTRACT:
In case of default by the bidder or contractor, the Authority may procure the items
or services from other sources and hold the bidder or contractor responsible for
any excess costs occasioned or incurred thereby.

A- 31 ACCEPTANCE OF MATERIAL:

The material delivered under this proposal shall remain the property of the seller
until a physical inspection and actual usage of this material and/or service is
made, and thereafter is accepted to the satisfaction of the Authority. It must
comply with the terms herein and be fully in accord with specifications and of the
highest quality. In the event the materiat and/or services supplied to the
Authority is found to be defective or does not conform to specifications, the
Authority reserves the right to cancel the order upon written notice to the bidder
and return product to bidder at the bidder's expense.

A-32 DAMAGE:

In the event any materials, equipment or other property of the Authority shall be
damage or destroyed by personnel fumished by Contractor, Contractor shall, at
its own expense, promptly repair or replace same to the complete satisfaction of
Authority.

A-33 LICENSES AND PERMITS:

In the performance of these services, Contractor will fully comply with all the laws
and regulations of all Federal, State, County, City and of other govermmental
authorities or agencies as required by reason of these services or duties to be
performed hereunder. Contractor will hold Authority harmless from any liability
which may be imposed upon Authority by reason of any alleged violation of the
law by contractor, or for failure to pay taxes or secure necessary licenses or
permits.

End of Section
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TAMPA SPORTS AUTHORITY
ROGERS PARK GOLF COURSE CART BARN CONSTRUCTION
Bid #19-01

BID FORM

DESCRIPTION

This bid shall be priced according to the specifications. By signing this bid, the bidder agrees
that this bid is made without any understanding, agreement or connection with any other
person, firm or corporation making a bid for the same purpose and that this bid is in all respect
fair and without collusion or fraud. Unsigned bids will be considerad incomplete and subject to
rejection. In addition, Bidder represents acceptance of the terms and conditions of the foregoing
specifications and provisions.

BASE PROJECT BID

The Base Bid includes all labor, material and equipment to construct a new cart barn and
remove the existing cart barn. The bid shall be based upon the items included in the
specifications and drawings. The Project Bid Total shall include all work as a completed project
as described in the specifications including that which is not specifically listed on this form.

The undersigned has attended the mandatory pre bid meeting, examined all Contract
Documents, and the site for the above project and agrees to furnish and pay for all labor,
materials, equipment, plant, appurtenances, services, taxes unless declared exempt by the
Contract Documents and utilities required to complete this project according to all the
requirements of the Contract Documents, including all addenda, at and for the price(s) stated
below regardless of any increase in wages or material prices.

The Contractor in submitting this bid guarantees the following price for forty-five {45) days:

NAME OF BIDDER

PROJECT BID

Dollars $
Total Price in words Price In Figures
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GUARANTEE OF BID PROPOSAL

Qur local (to Tampa, Florida) business and mailing address is:

Our primary business and mailing address is:

Contractor's License No.

Federal Employer Identification Number (FEIN):

Our present phone number Is:( ) FAX:( )

Our e-mail address (If any) le

Our business has been in operatlon under its present name since:

IN WITNESS WHEREOF, this Bid Proposal is hereby signed and sealed as of the date
indicated.

ATTEST: BIDDER:
BY: (SEAL)
Witness (Authorized signature in ink)
Witness (Printed name of signer)
(Printed Title of signer)
CORPORATE SEAL
(Where appropriate) (Date signed)
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ACKNOWLEDGMENT OF ADDENDUM(S)

l, , on this , day of , 2019

hereby acknowledge receipt of any and all Addenda Notices hereby issued regarding this Bid

#19-01 for Rogers Park Golf Course Cart Barn Construction.

Addenda Numbesrs Received:

AUTHORIZED SIGNATURE:

PRINTED NAME OF ABOVE:

TITLE OF ABOVE:

COMPANY NAME:

21



CKNOWLEDGEMENT OF BIDDER. IF A CO ION

STATE OF )

S§S

COUNTY OF _ |
On this day of , 2018, before me, the

undersigned authority, personally appeared
, to me known to be the individual described In and who executed the foregolng instrumentas ___
, of

corporation, and who severally
and duly acknowledged the execution of such instrument as such an officer aforesaid, for and on behalf
of and as the act and deed of said corporation, pursuant to the powers conferred upon said officer by the
corporation's Board of Directors or other appropriate authority of said corporation, and who, having
knowledge of the several matters stated in sald foregoing instrument, certifled the same to be true In ali
respects.

Company Representative's Signature

WITNESS my hand and official seal the date aforesaid.
(Signature of Notary Public)

{Print, Type, or Stamp Commissioned Name
of Notary Public}

Personally known or produced identification

Type of identification produced (NOTARY'S SEAL)

(ACKNOWLEDGEMENT OF BIDDER. IF A PARTNERSHIP OR INDIVIDUAL )

STATE OF )
88
COUNTY OF )
On this day of . 2018 before me, the undersigned
authority, personally appeared , to me known to be the

individual described in and who executed the foregoing instrument as a member of the firm of
(f applicable) and acknowledged the execution of same, for and on behalf of
and as the act and deed of said firm, for the uses and purposes therein expressed.

Company Representative’s Signature

WITNESS my hand and official seal the date aforesaid.
{Signature of Notary Public)

(Print, Type, or Stamp Commissioned Name
of Notary Public)

Personally known or produced identification

Type of identification produced {(NOTARY'S SEAL)
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Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned
as Principal, hereinafter called the Principal, and

corporation duly organized under the laws of the State of

hereinafter called the Surety, are held and firmly bound unto

as

OWNER, hereinafter, called the OWNER, in the sum of

a

as (Surety)},

Dollars ($

) for the payment of which sum

well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors,

administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for

NOW, THEREFORE, if the OWNER shall accept the bid of the Principal and the Principal shall enter into
a Contract with the OWNER in accordance with the terms of such bid, and give such bond or bonds as
may be specified in the Contract Documents with good and sufficient surety for the faithful performance of
such Confract and for the prompt payment of labor and material furnished in the prosecution thereof, or in
the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the
Principal shall pay to the OWNER the differences not-to-exceed the penalty hereof between the amount
specified in said bid and such larger amount for which the OWNER may in good faith contract with
another party to perform the Work covered by said bid, then this obligation shall be null and void,

otherwlise to remain In full force and effect.

Signed and sealed this day of 20
{Principal)
(Witness) {Title)
{Witness) (Title)
(Surety) (Title)
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Legal Status of Bidder

This Proposal Is submitted in the name of:

{Print)

The undersigned hereby designates below his business address to which all notices, directions or other
communications may be served or mailed:

Street

City

State:

Zlp Code

The undersigned hereby declares that he has legal status checked below:

()
()
()

()

()
()

INDIVIDUAL
INDIVIDUAL DOING BUSINESS UNDER AN ASSUMED NAME
CO-PARTNERSHIP

The Assumed Name of the Co-Partnership is registered in the County of
, Florida

CORPORATION INCORPORATED UNDER THE LAW OF THE STATE OF
. The Corporation is

LICENSED TO DO BUSINESS IN FLORIDA
NOT NOW LICENSED TO DO BUSINESS IN FLORIDA

The name, titles, and home address of all persons who are officers or Partners in the organization are as

follows:
NAME AND TITLE HOME ADDRESS
Signed and Sealed this day of , 20

By:

Printed Name:

Title:
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BIDDER REFERENCE/QUALIFICATION FORM

The bidder shall submit the following minimum information as reference for three (3) similar projects that
have been completed successfully by the bidder in the Southeastern United States within the last five {5)

years. Three projects are required te quallfy the firm to bid.

References will be contacted; projects will be reviewed for quality of workmanship. Information supplied

will be considered in the award of this contract.

REFERENCES
BIDDER NAME:
1. PROJECT: DATE:
LOCATION:
CWNER REPRESENTATIVE: Name:
Title:
Phone:
2, PROJECT: DATE:
LOCATION:
OWNER REPRESENTATIVE: Name:
Title: S
Phone:
3. PROJECT: } DATE:
LOCATION:
OWNER REPRESENTATIVE: Name:
Title:
Phone:
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to

(Print name of the public entity)
by

(Print individual's name and title)

for___
(Print name of entity submitting swomn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is:
(If the entity has no FEIN, include the Soclal Security Number of the Individual signing this
sworn statement):

2. | understand that a "public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entlty or with an agency or political subdivision of any
other state or of the Unlted States, including, but not limited to, any bid or contract for goods or
services to be provided to any publlc entity or an agency or political subdivislon or any other state
or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

3. | understand that "convicted" or “"conviction" as defined in Paragraph 287.133(1)b), Elorida
Statutes, means a finding of gullt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trlal court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of jury verdict, nonjury trlal, or entry of a
plea of guilty or nolo contenders.

4, | understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes. means:
a. A predecessor or successor of a person convicted of a public entlty crime; or
b. An entity under the control any natural person who is active in the management of the

entity and who has been convicted of a public entity crime. The term "affiliate” includes
those officers, directors, executives, partners, shareholders, employees, members, and
agents who are actlve in the management of an affiliate. The ownership by one person
of shares constituting a controlling interest in another person or a pooling of equipment or
income among persons when not for fair market value under an arm's length agreement,
shall be a prima facle case that one person controls another person. A person who
knowingly enters into a Joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be consldered an affiliate.

c. | understand that a "person” as defined In Paragraph 287.133(1){e), Florida Statutes,
means any natural person or entity organized under the laws of any state or of the United
States with the legal power to enter into binding contract and which bids or applies to bid
on contracts for the provision of goods or services let by a public entity, or which
otherwise transacts or applies to transact business with a public entity. The term
"parson” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in management of an entity.

d. Based on information and bellef, the statement, which | have marked beiow, Is true In
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relation to the entity submitting this sworn statement. {Indicate which statement applles.)

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of
the entity, nor any affiliate of the entity has been charged with and convicted of a public entity
crime subsequent to July 1, 1989,

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active In the management of
the entity or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989,

The entity subrmitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of
the entity or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.  However, there has been a subsequent proceeding before a
Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order
entered by the Hearing Officer determined that it was not in the public interest to place the entity
submiltting thls sworn statement on the convicted vendor list. (Attach a copy of the final order).

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY
ONLY AND, THAT THIS FORM IS VALID THOROUGH DECEMBER 31 OF THE CALENDAR YEAR IN
WHICH IT IS FILED. | ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC
ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT
PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN
THE INFORMATION CONTAINED IN THIS FORM.

(Signature)

Sworn to and subscribed before me this day of , 20

Personally, known OR produced identification

Type of Identification and Number

Notary Public - State of County of

My commission expires

(Printed typed or stamped commissioned name of notary public)

NOTARY SEAL:
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SWORN STATEMENT UNDER SECTION 105.08.
TAMPA SPORTS AUTHORITY CODE ON DISCLOSURE OF RELATIONSHIPS

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement 1s submitted with Bid, Proposal or Contract No.
for
2, This sworn statement is submitted by:

(Name of entity submitting Statement)

whose business addrass is:

and (if applicable) its Federal Employer Identification Number {FEIN} is
(If the entity has no FEIN, include the Social Security Number of the Individual signing this sworn
statement):

3. My name is

(Please print name of individual signing)

and my relationship to the entity named above is

4, | understand that an “sfflllate® as defined in Section 105.08, Tampa Sports Authority Code,
means:

The term “affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of the entity.

5. | understand that the relationship with a TSA Commissioner or TSA employee that must be
disclosed as follows:

Father, mother, son, daughter, brother, sister, uncle, aunt, first cousin, nephew, niece, husband,
wife, father-inlaw, mother-in-law, daughter-in-law, son-indaw, brother-in-law, sister-in-law,
stepfather, stepmother, stepson, stepdaughter, stepbrother, stepsister, half-brother, half-sister,
grandparent, or grandchild.

6. Based on information and bellef, the statament, which | have marked below, is true in relation to
the entity submitting this sworn statement. [Please Indicate which statement applies.

Neither the entity submitting this sworn staiement, nor any officers, directors, executives,
partners, shareholders, empiloyees, members, or agents who are active in management of the
entity, have any relationships as defined in section 105.08, Tampa Sports Authority Code, with
any TSA Commissioner or TSA employee.

The entity submitting this swomn statement, or one or more of the officers, directors, executives,
partners, shareholders, employees, members, or agents, who are active in management of the
entity, have the following relationships with a TSA Commissioner or TSA employee:
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Namae of Affiliate

Name of TSA Commissioner Relationship

or entity or employee
(Signature)
(Date)
STATE OF
COUNTY OF
The foregolng Instrument was acknowledged before me this Day of
20 , by whe is personally

known to me or

who has produced

_as identification.

NOTARY PUBLIC:

SIGN:

PRINT:

Notary Public, State at large
My Commission Expires:

(SEAL)
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PREFERENCE TO BUSINESSES WITH DRUG-FREE WORKPLACE PROGRAMS
UNDER SECTION 287,087, FLORIDA STATUTES

1. This statement is submitted with Invitatlon to Bid #19-01. Roaers Park Golf Course Cart Barn
Construction.

2. Preference shall be given to businesses with drug-free workplace programs. Whenever two or more
Proposals which are equal with respect to price, quality, and service are received by the Authority
for the procurement of commodities or contractual services, a bid received from a business that
certifies that is has implemented a drug-free workplace program shall be given preference in the
award process. Established procedures for processing tie Proposals will be followed if none of the
tied vendors have a drug-free workplace program. In order to have a drug-free workplace program,
a business shall:

a. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the

actions that will be taken against employeas for specifying the actions that will be taken againet
employees for violatlons of such prohibition.

b. Inform employees about the dangers of drug abuse In the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

c. Give each employee engaged in providing the commodities or contractual services that are under
bid a copy of the statement specified in subsection (A).

d. In the statement specified in subsection (A}, notify the employees that, as a condition of working
on the commodities or contractual services that are under bid, the employee will abide by the terms
of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contendere to, violation of Chapter 893 or of any controlled substance law of the Unlited States or
any state for a violation occurring in the workplace no later than five (5) days after such conviction.

e. Impose a sanction on or require the satisfactory participation In a drug abuse assistance or
rehabilitation program, if such is available in the employee's community, by any employee whe Is €0
convicted.

f. Make a good faith effort to continue to maintain a drug-free workplace through implementation of
this section.

AS THE PERSON AUTHORIZED TO S8IGN THE STATEMENT, | CERTIFY THAT THIS COMPANY
COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.

BIDDER/PROPOSER SIGNATURE: DATE:
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SAMPLE CONTRACT FORMS

(Note: This sample contract may be edited to agree with the service)
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Services/Consulting Agreement

Between
Tampa Sports Authorlty (hereinafter referred to as “Authority”)
Tampa Sports Authority
4201 North Dale Mabry Highway
Tampa Florida 33607
@tampasportsauthority.com

and

(hereinafter referred to as “Consultant”)
(address)

This Services/Consulting Agreement ("Agreement”) shall be in effect as of
2018 (“Effective Date”) and is for the performance of services relating to

RECITALS

WHEREAS, Authority operates and manages Rogers Park Golf Course and related
facilities in Tampa, Florida; and

WHEREAS, Authority desires o retain Consultant to render services to the Authority as
specified below;

NOW, THEREFORE, for good and valuable consideration, the adequacy of which both
parties acknowledge, Consultant and Authority agree as follows:

ARTICLE |. RELATIONSHIP. The parties intend that an independent contractor
relationship will be created by this Agreement. Authority is interested only in the results to be
achieved, and the conduct and control of the work will lie solely with the Consultant, who is an
independent contractor. Consultant is not to be considered an agent or employee of the
Authority for any purpose and Is not entitied to any of the benefits that Authority provides for its
employees. It is understood that Consultant is free to perform similar services for other parties
while under contract with the Authority so long as the requirements of this Agreement are
satisfied.

ARTICLE Il. SCOPE OF SERVICES.

1. Services to be performed: (INSERT DETAILED DESCRIPTION OF SCOPE OF
SERVICES)
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2. Controlling documents: The terms of this Agreement and any Addenda hereto govem,
in addition to any documents listed below: (BID DOCUMENTS, ANY ADDENDA AND
THE CONSULTANT'S RESPONSES LISTED HERE.)

a. Terms and Specifications of the procurement document
# titled ;
b. Responsive bid or RFP proposal and all accompanying documents submitted by

Consultant and accepted by Authority.

3. In the event of a conflict or inconsistency between this Agreement and the documents
listed under this Article Il 2.a. and b., the terms and provisions of this Agreement shall
prevalil.

4. Time is of the essence in the performance of this Agreement.

ARTICLE lll. TERM. Unless terminated earlier under other provisions hereof, the term
of this Agreement shall extend from the Effective Date until , 20__, or unti
both parties agree the work is completed and that the Agreement may be terminated. Upon the
conclusion of the initial Term, Authority may, at its option, renew or extend this Agreement for
____additional termy(s) of year(s) each (This sentence applies only if a bid or RFP specified
renewal or extension options. [If not, "NA" should be entered in each blank). Otherwise, this
Agreement may only be extended beyond the initial Term upon the written agreement of both
parties.

ARTICLE IV. PAYMENT. For such services, Authority agrees to pay to Consultant as

follows:
(INSERT PAYMENT TERMS HERE,)

Consultant shall be responsible for all licenses, permits, costs and expenses he/she
incurs in the performance of services under this Agreement, including all taxes and
assassments resulting therefrom.

ARTICLE V. TERMINATION. This Agreement can be terminated immediately by
Authority if at any time the Consultant does not perform the obligations of this Agreement to the
satisfaction of the Authority, as determined in the sole discretion of the Authority.

ARTICLE V1. INDEMNITY AND INSURANCE.
1. Indemnification

a. Consultant shall defend at his or her expense, pay on behalf of, hold harmless
and indemnify the Authority, its officers, employees, agents, elected and
appointed officials and volunteers, Hillsborough County, Florida and the City of
Tampa (collectively, “Indemnified Parties”) from and against any and all claims,
demands, liens, liabilities, penalties, fines, fees, judgments, losses and damages
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whether or not a lawsuit is filed, including costs, expenses, attorneys’ and
experts' fees, prior to and at trial and on appeal {collectively, “Claims”) for
damage to property or bodily or personal injuries, including death, sustained or
asserted to have been sustained by any persons or entities, which damage or
injuries are alleged or claimed to have arisen, in whole or in part, directly or
indirectly through or in connection with:

i, The performance of this Agreement (including amendments thereto) by
Consultant; or

ii.  The failure of Consultant to comply and conform with applicable laws; or

iii.  Any negligent act or omission of the Consultant, whether or not such
negligence is claimed to be either solely that of the Consultant or to be in
conjunction with the claimed negligence of others including that of any of
the Indemnified Parties; or

iv.  Any reckless or intentional wrongful act or omission of the Consultant.

The provisions of this section are independent of, and will not be limited by, any
insurance required to be obtained by Consultant pursuant to this Agreement or
otherwise obtained by Consultant and shall survive the expiration or earlier
termination of this Agreement.

2. Insurance

Consultant shall maintain insurance policies as required by the contract
documents listed in Article |l 2.a. and 2.b. hereof. If not specified therein,
Consultant shall maintain a comprehensive General Liability Insurance Policy
having limits of not less than $

Consultant’s insurance policies, other than Employer's Liability and Workers
Compensation, shall name the Indemnified Parties as addifional insured, and
Consultant shall provide the Authority with certificates of Insurance reflecting all
required coverage, to Authority’s satisfaction.

Consultant's insurance policies shall be by an insurer and in form acceptable to
Authority, shall provide that said policies shall be primary as to any policies or
self-insurance of the Indemnified Parties and shall waive any rights of
subrogation against the Indemnified Parties.

ARTICLE VIl. GOVERNING LAW. Authority is an equal employment opportunity

employer and does not discriminate against any person based on race, color, religion, sex,
national origin, or any cther classification protected by state or federal law, or the ordinances of
Hillsborough County or the City of Tampa.

This Agreement is to be construed in accordance with the laws of the State of Florida. Venue
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for any cause of action or claim asserted by either party hereto brought in state courts shall be
in Hillsborough County, Tampa Division. Venue for any action brought in Federal Court shall be
In the Middle District of Florida, Tampa Division.

ARTICLE VIIl. WAIVER. No act of omission or commission of either party, including
without limitation, any failure to exercise any right, remedy, or recourse, shall be deemed to be a
waliver, release or modification of the same. Such a waiver, release or modification is to be
affected only through a written modification to this agreement.

ARTICLE IX. ENTIRE AGREEMENT AND MODIFICATION, This Agreement
constitutes the complete agreement of the parties, supersedes all prior agreements pertaining to
the subject matter hereof, and no representations, inducements, promises or agreements, oral
or otherwise between the parties not embodied in this instrument shall have any force or effect.
No amendment or modification to this Agreement shall be valid unless made in writing and
signed by the Authority and the Consultant.

ARTICLE X. LICENSES. It is the responsibility of the Consultant to have a current and
valid Occupational License and all other licenses and permits required or necessary to perform
the Services hereunder and to provide a copy of same to the Authority.

ARTICLE XI. NOTICES, DOCUMENT OWNERSHIP, RECORDS AND RETENTION.

1. Notices: All notices must be in writing and delivered in person by hand, by certified mail,
or by email to the address listed on the front page of this Agreement. Notices not
delivered by hand shall be deemed dslivered upon expiration of five (5) days following
the date mailed by certified mail or upon confirmation of delivery by email.

2. Document ownership: Any presentations, drawings, surveys, reports or work papers
produced under this Agreement shall be the sole property of Authority and may not be
reproduced, used, or copied without the expressed permission of Authority, which
permission may be granted or withheld in Authority’s sole discretion.

3. Records and Retention: The original files and work materials relating to all services
performed under this Agreement shall be maintained in a file onsite as designated by the

Authority.

ARTICLE XIl. SEVERABILITY. Should any section or part of any section of this
agreement be rendered void, invalid, or unenforceable by any court of law, for any reason, such
a determination shall not render void, invalid, or unenforceable any other section or any part of
any section of this Agreement.

ARTICLE XIIl. DISPUTES/ATTORNEYS FEES. In the event of a dispute arising under
or relating to the enforcement or interpretation of this Agreement, in any lawsuit brought by a
party hereto, the prevailing party shall be entitled to recover its reasonable attorneys' fees and
costs, including attorneys’ fees and costs incurred in litigating entitlement to attorneys' fees and
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costs, as well as in determining or quantifying the amount of recoverable attorneys' fees and
costs. The reasonable costs to which the prevailing party is entitled shall include any costs that
are taxable under any applicable statute, rule or guideline, as well as any non-taxable costs
reasonably incurred in connection with the dispute, including, but not limited to, costs of
investigation, copying, electronic discovery, information technology charges, telephone and
mailing costs, consultant and expert witness fees, travel expenses, court reporter fees and
transcript charges, and mediator fees, regardless of whether such costs would be otherwise
taxable.

ARTICLE XIvV. WAIVER OF JURY TRIAL. BOTH PARTIES DO HEREBY
KNOWINGLY AND INTENTIONALLY WAIVE ANY RIGHT THEY MAY HAVE TO A TRIAL BY
JURY AS TO ANY DISPUTE RELATING TO OR ARISING OUT OF THIS AGREEMENT.

ARTICLE XV. CONTRACT NOT ASSIGNABLE. This Agreement may not be assigned
by Consultant without the express written consent of the Authority, granted or withheld in its sole
discretion. Further, this Agreement may only be performed by those principals of Consultant
who have represented fo the Authority that they will perform the essential functions of this
Agreement, and no others except as may be approved by the Authority in writing.

ARTICLE XVI. CONSULTANT'S DUTY UNDER PUBLIC RECORDS LAW,

IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES, TO THE CONSULTANT'S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT PUBLICRECORDS@TAMPASPORTSAUTHORITY.COM, (813) 350-6515, or
4201 N. DALE MABRY HWY, TAMPA, FLORIDA 33607.

If Chapter 119.0701, Florida Statutes applies to Consultant, then Consultant shall comply with
applicable public records laws and shall:

1. Keep and maintain public records required by the Authority to perform the service
required under this Agreement.

2. Upon request from the Authority’s custodian of public records, provide the Authority with
a copy of the requested records or atlow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119 Florida
Statutes, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the Agreement term and following completion of the Agreement if the
consultant does not transfer the records to the Authority.

4, Upon completion of the Agreement, transfer, at no cost, to the Authority all public
records in possession of the Consultant or keep and maintain public records required by
the Authority to perform the service. If the Consultant transfers all public records to the
Authority upon completion of the Agreement, the Consultant shall destroy any duplicate
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public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Consultant keeps and maintains public records upon completion of
the Agreement, the Consultant shall meet all applicable requirements for retaining public
records. All records stored electronically must be provided to the Authority, upon
request from the Authority's custodian of public records, in a format that is compatible
with the information technology systems of the Authority.

A request to inspect or copy public records relating to this contract must be made
directly to the Authority. If the Authority does not possess the requested records, it shall
immediately notify Consultant of the request, and Consultant must provide the records to
the Authority or allow the records to be inspected or copied within a reasonable time.

If Consultant does not comply with the Authority's request for records, the Authority shall
enforce these contract provisions in accordance with the Agreement.

If Consultant fails to provide requested public records to the Authority within a
reasonable time, Consultant may be subject to penalties under Section 119.10, Florida
Statutes.
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In witness hereof, the parties have executed this Agreement:

Rev: 8/23/17

Tampa Sports Authority:

By:
Its:
Date:

and

By:
Its:
Date:

Approved as to Form and Legality:

General Counsel, Tampa Sports Authority

Consultant:

By:

Its:
Date:

END OF SAMPLE OWNER-CONTRACTOR AGREEMENT
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Owner’s Certificate of Insurance Information

This certifies to the Addressee shown below that the following described policies, subject to their terms,
conditions and exclusions, have been issued to:

For: (Show name and address of insured)

Addressee: (Show project name and/or number location)

Date
KIND OF POLICY EXPIRATION
INSURANCE NUMBER DATE LIMITS OF LIABILITY
1(a) Worker's Compensation Statutory
{b) Employer's Liability $ Each Accident
$ Disease - Policy Limit
$ Disease - Each Employee
2 Comprehensive General $ General Aggregate
Liabitity $ Products - Comp/Ops Aggregate
[ ] Claims Made $ Personal & Advertising Injury
[ 1Occurrence $ Each Occurrence
[ 1X, C, UCoverage $ Flre Damage (Any One Fire)
$ Medical Expense (Any One
Person)
3 Comprehensive Motor Vehicle $ Bodily Injury - Per Person
Liability (Including
Non-Owned & Hired) [ ] $ Bodily Injury - Per Accident
$ Property Damage
$ Comblned Single Limit
4 Umbrella or Excess
Liability $ Ea. Occurrence

$ Aggregate
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Name of Insurance Company

Address

Signature of Authorized Representative

Name of Agency

Address

City and Telephone

Agency Representative

in the event of change of coverage, or cancellation,
or notice of intent not to renew any of the foregoing,
30 days prior written notice shall be given to the party
to whom this certificate is addressed.

CERTIFICATE HOLDERS

INSERT SWORN STATEMENT
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GENERAL CONDITIONS OF THE CONTRACT
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Article 1
Article 2
Article 3
Article 4
Article 5
Article 6
Article 7
Article 8
Article 8
Article 10
Article 11
Article 12

Index to Articles for the General Conditions

Contract Documents

The Design Professional

Owner

Contractor

Work by Owner or By Separate Contractor’s
Miscellaneous Provisions

Time

Payments and Completion
Protection of Persons and Property
Insurance

Changes in the Work

Uncovering and Correction of Work
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Notice of Disclaimer

TAKE NOTICE, that these General Conditlons may contain language and Article or Paragraph headings
or names which appear similar to or the same as the provisions of the "General Conditions of the
Contract for Construction”, published by the American Institute of Archltects, AIA Document A-201, 1976
Edition.

TAKE NOTICE, however, that these General Conditions are substantially and materially different in many
respects from the AIA Document A-201 and that certain additions, deletions or other modifications have
been made to provisions simllar to those contalned in the AIA Document. This document, further,
contains provisions which do not appear in the AlA document.

The use of any language or article or paragraph format similar to or the same as AIA Document A-201
does not constitute an endorsement by the American Institute of Architects of this document.
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1.1

11.4

General Conditions of the
Contract for Construction

Article 1

Contract Documents
DEFINITIONS
THE CONTRACT DOCUMENTS

The Contract Documents consist of the Purchase Order, the Conditlons of the Contract
(General, Supplementary and other Conditions), the Performance and Labor and Material
Payment Bonds (if required), Bid Bond, the Drawings (if any), the Specifications, (if any) and
all Addenda issued prior to and all Modiflcations issued after execution of the Contract. A
Modification Is (1) a written amendment to the Contract signed by both parties, (2) a Change
Order issued pursuant to the provisions of the General Conditions, (3) a written order for a
minor change in the Work issued by the OWNER'S REPRESENTATIVE (4) a Change Order
to the Purchase Order. The Contract documents include Bidding Documents such as the
Advertisement or Invitation to Bid, the Instructions to Bidders, sample forms, the
CONTRACTOR'S Bid or portions of Addenda relating to any of these.

THE CONTRACT

The Contract is the sum of all the Confract Documents. Thie Contract represents the entire
and integrated agreement between the OWNER and the CONTRACTOR and supersedes all
prior negotlations, representations, or agreements, either written or oral. The Contract may be
amended or modified only by a Modification as defined In Subparagraph 1.1.1 and
notwithstanding anything contained in the Contract Documents to the contrary; there can be
no increase in the Contract Sum or Time without an executed change order.

THE WORK

The Work comprises the completed construction required by the Contract Documents and
includes all labor, supplles and other facilities or things necessary to produce such
construction, and all materials, equipment, and supplies incorporated or to be incorporated in
such construction.

THE PROJECT

The Project is the total construction of which the Work performed under the Contract
Documents may be the whole or a part.

FURNISH, INSTALL, PROVIDE:
The terms "Furnish” or "Install" or "Provide", unless specifically limited in context, mean:

Furnishing and incorporating a specified item, product or material in the work, including all
necessary labor, materials, equipment to perform the work required, ready for use.
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1.1.6

11.8

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.156
1.1.16

1.1.17

NOTICE

The term "Notice” as used herein shall mean and include written notice. Written notice shall
be deemed to have been duly served when delivered to or at the last known business address
of the person, firm or corporation for whom intended, or te his, their or its duly authorized
agent, representative or officer; or when enclosed in a postage prepaid wrapper or envelope
addressed to such person, firm or corporation at his, their or its last known business address
and deposited in a United States mailbox.

MISCELLANEQUS WORDS OR TERMS -

Whenever they refer to the work or its performance, "Directed", "Required”, "Permitted",
"Ordered”, "Designated”, "Prescribed”, and words of like import shall imply the direction,
requirements, permission, order, designation or prescription of the OWNER, or OWNER'S
REPRESENTATIVE, and "Approved", "Acceptable”, "Satisfactory”, "in the judgment of" and
words of like import shall mean approved by or acceptable to or satisfactory to, in the
judgment of the OWNER.

BIDDER: Any individual, company, corporation, partnership, or joint venture who submits a
bid for work required as distinct from a sub-bidder who submits a bid to a prime bidder.

BIDDING DOCUMENTS: The Invitation to Bid, CONTRACTOR'S Qualification Statement,
Instructions to Bidders, Sample Forms, Proposal, Specifications, Drawings and Addenda
issued prior to receipt of bids.

DIRECTED, REQUIRED, ACCEPTABLE: When these words refer to work or its performance,
"directed,” "required," "permitted," "ordered," "designated," "prescribed," and words of like
implication, mean "by direction of," "requirements of " "permission of," "order of," "designation
of" or “prescription of" the OWNER'S REPRESENTATIVE. Likewise, "acceptable,"
"satisfactory," "in the judgment of," and words of like import, mean "recommended by,"
"acceptable to," "satisfactory to,” or "In the judgment of" the OWNER'S REPRESENTATIVE.

AS SHOWN, AS INDICATED, AS DETAILED: These words, and words of like implication,
refer fo information contained by drawings describing the work, unless explicitly stated
otherwise in other Contract Documents.

MANUFACTURER: An individual, company, or corporation who manufactures, fabricates, or
assembles a standard product. A standard product is one that is not made to spacial design,
and if furnished by either direct sale or by contract to the CONTRACTOR, Subcontractor or
Vendor.

MATERIAL SUPPLIER OR VENDOR: A person or organization who supplies, but who is not
responsible for the installation of, materialg, products and equipment of a standard nature that
are not specifically fabricated for this particular contract.

PLANS OR DRAWINGS: All drawings or reproduction of drawings pertaining fo required
work.

PRODUCT: The term 'product’ includes materials, systems and equipment.

PROJECT MANUAL: The Project Manual includes the bidding requirements, Conditions of
Contract and the specifications. Not all documents bound in the Manual are necessarily
Contract Documents as described in Paragraph 1.1.1.

PROPOSAL: A complete and properly signed document whereby a bidder proposes to do the

work or designated portion thereof for the sums stipulated therein, supported by data called
for by the bidding requirements.
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1.1.18

1.1.19

1.2
1.21

1.2.2

1.23

1.2.4

1.2.5

PROVIDE: As a directive to the CONTRACTOR, "provide” means "fumish and install
completely".

SPECIFICATIONS: Descriptions, provisions and requirements, pertaining to method and
manner of performing work, or to quantities and qualities of materlals to be furnished under
terms of the Contract.

EXECUTION, CORRELATION AND INTENT

The Contract Documents shall be signed in not less than four (4) coples by the OWNER and
CONTRACTOR and each of which shall be deemed an original, but all of which shall
constitute one and the same Instrument. If either the OWNER or the CONTRACTOR or both.
do not sign the Contract Documents, then they shall be as described in Paragraph 1.1.1 and
shall be identified by the OWNER'S REPRESENTATIVE.

By executing the Contract, the CONTRACTOR represents that he has visited the site,
familiarized himself with the local conditions under which the Work Is to be performed, and
comelated his observations with the requirements of the Contract Documents.
CONTRACTOR further represents that all Design Drawings and specifications contain some
minor errors and discrepancies. Such errors and discrepancies shall not form the basls of any
claim by CONTRACTOR for defective design or breach of any Implied warranties as to fitness
of plans or specifications against OWNER.

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work. The Contract Documents are complementary, and
what is required by anyone shall be as binding as if required by all. Performance by the
CONTRACTOR shall be required only to the extent consistent with the Contract Documents
and reasonably inferable from them as being necessary to produce the intended results.
Words and abbreviations which have well-known technical or trade meanings are used in the
Contract Documents in accordance with such recognized meanings unless otherwise
specifically defined herein. The table of contents, index, titles, headings, running headlines
and marginal notes contained hersin and in said documents are solely to facilitate reference to
various provisions of the Contract Documents and in nc way affect, limit or cast light upon the
interpretation of the provisions to which they refer.

The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings is for clarity only, and shall not control the CONTRACTOR in
dividing the work among Subcontractors or in establishing the extent of Work to be performed
by any trade. The CONTRACTOR may subcontract the Work in such divisions as he sees fit
and he is ultimately responsible for furnishing all work shown on the drawings and/or in the
specifications.

Anything shown on the drawings and not mentioned in the specifications or mentioned in the
specifications and not shown on the drawings shall have the same effect as if shown or
mentioned respectively in both. Technical specifications take priority over general
specifications and detail drawings take precedence over general drawings. Any work shown
on one drawing shall be construed to be shown in all drawings and the CONTRACTOR will
coordinate the work and the drawings. If any portion of the Contract Documents shall be in
conflict with any other portion, the various documents comprising the Contract Documents
shall govern In the following order of precedence: The OWNER-CONTRACTOR Agreement;
Modifications; Addenda; any Supplementary Conditions; the General Conditions; the
Specifications; the Drawings; as between schedules and information given on Drawings, the
schedules shall govern; as between figures given on Drawings and the scaled measurements,
the figures shall govern; as between large-scale Drawings and small scale Drawings, the
larger scale shall govern. Any such conflict or Inconsistency between or In the drawings shall
be submitted to the OWNER'S REPRESENTATIVE whose decision thereon shall be final and
conclusive.
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1.2.6

1.2.7

1.2.8

1.2.9

1.3

1.3.1

1.3.1.1

2.1

The CONTRACTOR agrees that nothing contained in the Contract Documents or any contract
between the OWNER or the OWNER'S REPRESENTATIVE shall create any contractual
relationship between the OWNER'S REPRESENTATIVE or between the OWNER, OWNER'S
REPRESENTATIVE, and any Subcontractor or Sub-Subcontractors. The CONTRACTOR
acknowledges and agrees that this Contract is not inftended to create, nor shall any provision
be interpreted as creating, any contractual relationship between the OWNER or
CONTRACTOR and any third parties.

The provisions of this Contract cannot be amended, modified, varled or walved by the
OWNER or its agents or REPRESENTATIVE'S in any respect except by a Modification
approved and executed by the Tampa Sports Authority. The CONTRACTCR is hereby given
notice that no person has authority to orally waive, or to release the CONTRACTOR from any
of the CONTRACTOR'S duties or to alter obligations under or arising out of this Confract. Any
waiver, approval or consent granted by Modification fo the CONTRACTOR shall be limited to
those matters specifically and expressly stated thereby to be waived, approved or consented
to and shall not relieve the CONTRACTOR of the obligation to obtain any future waiver,
approval or consent.

Any material or operation specified by reference to published speciications of a manufacturer,
a soclety, an association, a code, or other published standard, shall comply with requirements
of the listed document which Is current on date of recelpt of blds. In case of a conflict between
referenced document and project specifications, project specifications shall govern. In case of
a conflict between referenced documents, the one having more stringent requirements shall
govern.

The CONTRACTOR, If requested, shall furnish an affidavit from manufacturer certifying that
materials or product deliversd to job meets requirements specified.

OWNERSHIP AND USE OF DOCUMENTS

All Drawings, Specifications and copies thereof furnished by the OWNER'S
REPRESENTATIVE are and shall remain his property. They are to be used only with respact
to this Project and are not to be used on any cther project. WIith the exception of one contract
set for each party to the Contract, such decuments are to be returned or suitably accounted
for to the OWNER'S REPRESENTATIVE on request at the completion of the Work.
Submission or distribution to meet official regulatory requirements or for other purposes in
connection with the Project is not to be construed as publication in derogation of the
OWNER'S REPRESENTATIVE'S comman law copyright or other reserved rights.

The CONTRACTOR will be furnished with five (5} copies of drawings and specifications free.
Additional copies will be provided at cost.

End of Article 1

Article 2

The Design Professional

DEFINITIONS

The terms "DESIGN PROFESSIONAL" or "A/E" or "Architect" or "Engineer" as used or set forth
in the Contract Documents, shall mean the entity and its consulting firm or agencies, or their duly
authorlzed REPRESENTATIVES, that is responsible for designing or engineering the work, and
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2.2
2.2.1

222

223

224

2.2.5

226

341

3.1.1

3.1.2

3.2

performing the activities specified herein, as identlfied In the OWNER-CONTRACTOR
Agreement, including any consulting-engineers or Subcontractors to said entity or firm. Such firm
or agency and its REPRESENTATIVE'S shall act severally within the scope of particular duties
entrusted to them, unless ctherwise provided for in the Contract.

SERVICES OF THE DESIGN PROFESSIONAL

The DESIGN PROFESSIONAL will visit the slte at Intervals appropriate to the stage of
construction to familiarize itself generally with the progress and quallty of the Work and to
determine in general if the Work is proceeding in accordance with the Contract Documents. The
DESIGN PROFESSIONAL will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work, but It shall make as many inspections as
may reasonably be required to fulfill its obligations to the OWNER. On the basis of such on-site
observations, the DESIGN PROFESSIONAL shall endeavor to guard the OWNER against
defects and deficiencies in the Work of the CONTRACTOR.

The DESIGN PROFESSIONAL will not be responsible for and will not have control or charge of
constructlon means, methods, techniques, sequences or procedures, or for safety precautions
and programs in connection with the Work, and he will not be responsible for the
CONTRACTOR'S failure to carry out the Work In accordance with the Contract Documents. The
OWNER'S REPRESENTATIVE will not be responsible for or have control or charge over the acts
or omissions of the CONTRACTOR, Subcontractors, or any of thelr agents or employees, or any
other persons performing any of the Work.

The DESIGN PROFESSIONAL shall at all times have access to the work wherever It is in
preparation or progress. The CONTRACTOR shall provide safe facilities for such access so the
DESIGN PROFESSIONAL may perform his functions under the Contract Documents.

The DESIGN PROFESSIONAL has the authority to condemn or reject work on behalf of the
OWNER when, in its opinion, the work does not conform to the Contract Documents.

The DESIGN PROFESSIONAL or OWNER'S REPRESENTATIVE will review CONTRACTOR'S
submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the
deslign concept of the Work and for general compllance with the Contract Documents.

The DESIGN PROFESSIONAL, OWNER'S REPRESENTATIVE and the OWNER will conduct
inspections to determine the dates of Substantial Completion and Final Completion.

End of Article 2
Article 3

Owner

DEFINITION

The OWNER is the person or entlty identified as such in the OWNER-CONTRACTOR Agreement
and is referred to throughout the Contract.

OWNER: Tampa Sports Authority
4201 North Dale Mabry
Tampa, Florida 33607

OWNER'S REPRESENTATIVE
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3.21

3.3
3.3.1

3.3.2

333

3.4

3.4.1

3.4.2

343

3.6

3.5.1

3.5.2

DESIGN PROFESSIONAL (If applicable) may assist and advise the OQWNER during Project
construction and until the issuance of the final Certificate for Payment. The OWNER must
approve all Change Orders and payments to the CONTRACTOR. In absence of a DESIGN
PROFESSIONAL, the OWNER'S REPRESENTATIVE duties shall be carried out by a project
manager assigned by the OWNER, (Tampa Sports Authority).

INFORMATION, SERVICES AND RIGHTS OF THE OWNER

The OWNER'S REPRESENTATIVE will provide administration of the Confract as hereinafter
described.

The OWNER and the OWNER'S REPRESENTATIVE shall at all times have aceess to the Work
whenever it is in preparation or progress. The CONTRACTOR shall provide safe facillties for
such access.

The OWNER and the OWNER'S REPRESENTATIVE shall not be responsible for or have control
or charge of the construction means, methods, techniques, sequences, or procedures, or for
safety precautions and programs In connaction with the Work, and will not be responsible for the
CONTRACTOR'S failure to carry out the Work in accordance with the Contract Documents.

OWNER'S RIGHT TO STOP OR TO SUSPEND THE WORK

If the CONTRACTOR fails to correct defective Work or fails to carry out the Work or supply labor
and materials in accordance with the Contract Documents, the OWNER'S REPRESENTATIVE by
a written order may order the CONTRACTOR to stop the Work, or any portion thereof, until the
cause for such order has been eliminated.

The OWNER'S REPRESENTATIVE may order the CONTRACTOR in writing to suspend, delay,
or interrupt all or any part of the Work for such period of time as he may determine to be
appropriate for the convenience of the OWNER.

In the event of a suspension of work or delay or interruption of work, the CONTRACTOR will and
will cause his Subcontractors to protect carefully his, and their, materials and work against
damage or injury from the weather and maintain completed and uncompleted portions of the work
as required by the Coniract Documents. If, in the opinion of the OWNER'S REPRESENTATIVE,
any work or material shall have been damaged or injured by reason of failure on the part of the
CONTRACTOR or any of his Subcontractors to so protect same, such work and materials shall
be removed and replaced at the expense of the CONTRACTOR.

OWNER'S RIGHT TO CARRY OUT THE WORK

If the CONTRACTOR defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within seven days after receipt of written notice from the OWNER'S
REPRESENTATIVE, to commence and continue correction of such default or neglect with
diligence and promptness, the OWNER may, after seven days following recsipt by the
CONTRACTOR of an additional written notice and without prejudice to any other remedy he may
have, make good such deficiencies and may further elect to complete all Work thereafter through
such means as the OWNER may select, including the use of a new CONTRACTOR. In such case
the OWNER shall provide notice to the CONTRACTOR'S surety (if applicable} and an
appropriate Change Order shall be issued deducting from the payments then or thereafter due
the CONTRACTOR. If the payments then or thereafter due the CONTRACTOR are not sufficient
to cover such amount, the CONTRACTOR shall pay the difference to the OWNER.
Notwithstanding the OWNER'S right to carry out a portion of the work, maintenance and
protection of the work remains the CONTRACTOR’S and Surety's responsibility as provided for in
the Performance Bond and Guarantes of CONTRACTOR.,

Whenaver CONTRACTOR shall be, and is declared by OWNER to be, in default under the
Contract the OWNER having performed OWNER'S obligations thereunder, the Surety (if Project
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41

411

4.2
421

43
4.3.1

4.3.2

433

44
4.4.1

covered by a Performance Bond) shall promptly remedy the default or shall promptly.

1. Complete the Contract in accordance with its terms and conditions, or,

2. Obtain a bid or blds for completing the Contract in accordance with its terms and
conditions upon determination by the OWNER and the Surety jointly of the lowest

responsible bidder, arrange for a contract between such bidder and Surety to complete
the Work and provide any required warranty work on service.

End of Article 3

Article 4

Contractor

DEFINITION

The CONTRACTOR Is the person or organization identifled as such In the
OWNER-CONTRACTOR Agreement. The term CONTRACTOR means the CONTRACTOR or
its authorized representative, who shall have authority to bind the CONTRACTOR in all matters
pertinent to this Contract.

REVIEW OF CONTRACT DOCUMENTS

Before placing the proposal to the OWNER, and continuously after execution of the Contract, the
CONTRACTOR shall carefully study and compare the Contract Documents and shall at once
report to the OWNER through the OWNER'S REPRESENTATIVE any error, inconsistency or
omission that may be discovered, including any requirement which may be contrary to any law,
ordinance, rule, regulation or order of any public authority bearing on the performance of the
Work.

SUPERVISION AND CONSTRUCTION PROCEDURES

The CONTRACTOR shall supervise and direct the Work, using its best skill and attentlon and
shall have a Superintendent present on the job fulliime if OWNER requests. The CONTRACTOR
shall be solely responsible for and have controi over all construction means, methods,
techniques, sequences and procedures of construction and for coordinating all portions of the
Work under the Contract.

The CONTRACTOR shall be responsible to the OWNER for the acts and omigsions of its
employees, Subcontractors and Sub- Subcontractors, suppliers, their agents and employees, and
other persons performing any of the Work and for their compllance with each and every
requirement of the Contract Documents, in the same manner as If they were directly employed by
the CONTRACTOR.

The CONTRACTOR shall employ no plant, equipment, materials, methods or persons to which
the QOWNER'S REPRESENTATIVE have a reasonable objection.

CONTRACTOR’S REPRESENTATIONS

By entering into this Contract with the OWNER, the CONTRACTOR represents and warrants the
following, together with all other representations and warrantles in the Contract Documents:

1. that he is experienced in and competent to perform the type of work required and to
furnish the plant, materials, supplles or equipment to be so performed or furnished by
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10.

11.

him;

that he is financially solvent, able to pay his debts as they mature, and possessed of
sufficient working capital to Initiate and complete the Work required under the Contract;

that he s familiar with all Federal, State, County, municipal and department laws,
ordinances, permits, regulations and resolutions which may in any way affect the Work or
those employed therein, including but not limited to any special laws or regulations
relating to the Work or any part thereof; '

that such temporary and permanent work required by the Contract Documents which is to
be done by him will be satisfactorily constructed and fit for use for its intended purpose
and that such construction will not injure any person, or damage any property;

that he has carefully examined the Contract Documents and the site of the Work and that
from his own investigations, he has satisfied himself and made himself familiar with: (1)
the nature and location of the Work; (2) the character, legal limits, quality and quantity of
surface and subsurface materials likely to be encountered, including, but not limited to, all
structures and obstructions on or at the project site, both natural and man-made; (3) the
character of equipment and other facilities needed for the performance of the Work; (4)
the general and local conditions Including without limitation its climatic conditions, the
avallability and cost of labor and the availability and cost of materials, tools and
equipment; (5) the quality and quantity of all materials, supplies, tools, equipment, labor
and professional services necessary to complete the work in the manner required by the
Contract Documents; and (6) all other matters or things which could in any manner affect
the performance of the Work;

that he will fully comply with all requirements of the Contract Documents;

that he will perform the Work consistent with good workmanship, sound business
practice, and in the most expeditious and economical manner consistent with the best
interests of the OWNER,

that he will furnish efficient business administration and experienced superintendence
and an adeguate supply of workmen, equipment, tools and materials at all times;

that he has carefully reviewed the Work required and that the Work can be planned and
exacuted in a normal and orderly sequence of Work and reasonably scheduled so as to
ensure completion of the work in accordance with the Contract Documents, allowing for
normal and reasonably foraseeable weather, labor and other delays, interruptions and
disruptions of the Work;

that he will complete the Work within the Contract Time and all portions thereof within any
required Contract milestones; and

that his Contract price is based upon the labor, materials, systems and equipment
required by or reasonably inferable from the Contract Documents, without exception.

LABOR AND MATERIALS

Unless otherwise provided in the Contract Documents, the CONTRACTOR shall provide and pay
for all labor, materials, equipment, supplies, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services necessary or proper for or incidental
to the execution and completion of the Work required by and in accordance with the Contract
Documents and any applicable code or statute, whether specifically required by the Contract
Documents or whether their provision may reasonably be inferred as necessary to produce the
intended results, whether temporary or permanent and whether or not incorporated or to be
incorporated in the Work, Final payment will not be made until the Work is s0 completed.
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48.2

The CONTRACTOR shall at all times enforce strict discipline and good order among his
employees and shall not employ on the Work any unfit Subcontractor or person or anyone not
skilled in the task assigned to him. The OWNER may, by notice In writing, require the
CONTRACTOR to remove from the work any Subcontractor or employee the OWNER deems
incompetent, careless or otherwise objectionable and CONTRACTOR shall provide for this
contingency in his Subcontracts.

The CONTRACTOR shall be responsible for ensuring that the work Is completed in a sklliful and
workmanlike manner.

WARRANTY

The CONTRACTOR warrants to the OWNER, and the OWNER'S REPRESENTATIVE that all
materials and equipment furnished under this Contract will be new unless otherwise specified,
and that all workmanship will be of first class quality, free from faults and defects and Iin
conformance with the Contract Documents and all other warranties and guaranties specified
therein. Materials and workmanship shall be guaranteed for a peried of one year from the date of
Substantlal Completion, unless otherwise specified hereln and/or superseded by manufacturers”
warrantles of a greater duration. All labor, including premium time, required to honor such
warranty will be provided without charge to the OWNER. Where no standard s specified for such
workmanghip or materials, they shall be the best of thelr respective kinds. All Work not
conforming to these requirements, including substitutions not properly approved and authorized,
may be considered defective. If required by the OWNER'S REPRESENTATIVE, the
CONTRACTOR shall furnish satisfactory evidence as to the kind and quality of materials and
equipment. This warranty is not limited by the provisions of Article 13.

If, within one year after the Date of Final Completion of the Work or within such longer period of
time as may be prescribed by law or by the terms of any applicable special warranty required by
the Contract Documents, any of the Work Is found to be defective, not in accordance with the
Contract Documents, or not In accordance with the guarantees and warranties specified In the
Contract documents, the CONTRACTOR shall correct it within five {5) working days or such other
period as mutually agreed, after receipt of a written notice from the OWNER tc do so at no cost to
the OWNER, including any premium labor time. The OWNER shall give such notice with
reasonable promptness after discovery of the condition. As long as notification of defective work
is reported within the warranty period, such work shall be corrected, even if actual correction
occurs outside the warranty period.

If at any time latent deficiencies in the Work are discovered, the CONTRACTOR will be liable for
replacement or correction of such Work and any damages which OWNER has incurred related
thereto, regardless of the time limit of any guarantee or warranty.

TAXES

The CONTRACTOR shall pay all sales, consumer, use and other similar taxes for the Work or
portions thereof provided by the CONTRACTOR which are iegally enacted at the time bids are
received, whether or not yet effective. OWNER reserves the right to defete portions of the Work
and to direct purchase materials to realize a tax savings.

PERMITS, FEES AND NOTICES
CONTRACTOR shall secure and pay for all permiis and governmental fees, licenses and
inspections necessary for the proper execution and completion of the Work which are legally

required at the time the bids are received. The total cost of the permits will be paid by the
CONTRACTOR.

The CONTRACTOR shall give all notices and comply with all laws, ordinances, rules, regulations
and lawful orders of any public authority bearing on the performance of the Work.
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SUPERINTENDENT

The CONTRACTOR shall employ a competent Superintendent and necessary assistants who
shall be in attendance at the Project site FULL TIME during the progress of the Work if requested
by OWNER.

The OWNER may, at its sole discretion and for any reason, other than when it becomes apparent
to the OWNER'S REPRESENTATIVE or OWNER that the Work will not be completed within the
required Milestone or Completion dates, require the CONTRACTOR to accelerate the Schedule
of Performance by providing overtime, Saturday, Sunday and/or holiday work and/or by having all
or any Subcontractors designated by the OWNER provide overtime, Saturday, Sunday, and/or
holiday work. In the event that the OWNER requires such acceleration a Change Order shall be
issued.

USE OF SITE

The CONTRACTOR shall confine operations at the site to areas provided by the OWNER. The
CONTRACTOR shall not unreasonably encumber the site, with any materials, equipment or
trailers nor shall he block the entrances or otherwise prevent reasonable access 1o the site, other
working and parking areas, completed portions of the Work and/or properties, storage areas,
areas of other facilities that are adjacent to the work site. If the CONTRACTOR fails or refuses to
move salid material, equipment or trailers within 24 hours of notification by the OWNER, through
the OWNER'S REPRESENTATIVE, to so do, the OWNER shall have the right, without further
notice, to remove, at the expense, any material, equipment and/or trailers which the OWNER
deems are in violation of CONTRACTOR’S this paragraph.

CUTTING AND PATCHING OF WORK

Existing structures and facilities including but not limited to building, utilities, topography, streets,
curbs, walks, etc., that are damaged or removed due to required excavations or other
construction work, shall be patched, repaired or replaced by the CONTRACTOR to satisfaction of
the OWNER'S REPRESENTATIVE and the OWNER of such structures and facilites and
authorities having jurisdiction . to its previous condition in event the local jurisdictional authorities
require that such repairing and paiching be done with their own iabor and materials, the
CONTRACTOR shall ablde by such regulations and pay for such work.

CLEANING UP

The CONTRACTOR at all times shall keep the premises free from accumulation of waste
materials or rubbish caused by his operations. At the completion of the Work each day and
before Final Payment is made, he shall remove all his waste materials and rubbish from and
about the Project as well as all his tools, construction equipment, machinery and surplus
materials.

If the CONTRACTOR fails to clean up during or at the completion of the Work at the request of
the OWNER or otherwise, the OWNER may do so as provided in Paragraph 6.3 and the cost
thereof shall be charged to the CONTRACTCR.

INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR shall, at his sole cost and expense,
indemnify, defend, and hold harmless the OWNER, the OWNER'S REPRESENTATIVE and their
agents, REPRESNTATIVE'S, and employees from and against all claims, actions, judgments,
costs, liabilities, penalties, damages, losses and expanses, including but not limited to attorneys'
fees, arising out of or resulting from the performance of the Work, provided that any such claim,
action, judgment, cost, liability, penalty, damage, loss or expense (1} is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the
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Work itself) including the loss of use resulting therefrom, and (2} is caused in whole or in part by
any negligent act or omission of the CONTRACTOR, any Subcontractor, anyone directly or
Indirectly employed by any of them or anyone for whose acts any of them may ba liable, regard-
less of whether or not it is caused in part by a party Indemnified hereunder. Such obligation shall
not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity
which would otherwise exist as to any party or person described in this Paragraph 4.21.
CONTRACTOR specifically agrees that it has included Fifty Dollars ($50.00) in its bid price, over
and above what it otherwise would have bid, to compensate CONTRACTOR for all Indemnity
obligations contained in the Contract Documents.

End of Article 4

Article 5

Work by Owner Or By
Separate CONTRACTORS

OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

The OWNER reserves the right to perform work related to the Project with his own forces, and to
award separate contracts in connection with other portions of the Project or other work on the site
under these or similar Conditions of the Contract.

MUTUAL RESPONSIBILITY

The CONTRACTOR shall afford other CONTRACTOR'S, the OWNER'S REPRESENTATIVE and
the OWNER reasonable opportunity for the introduction and storage of their materials and
equipment and the execution of thelr work and shall properly connect and coordinate the Work
with that of the OWNER'S, the OWNER'S REPRESENTATIVE and other CONTRACTOR'S to
store his apparatus, materials, supplies and equipment In such orderly fashion at the site of the
Work as will not unduly or unreasonably Interfere with the progress of the Work or the work of any
other CONTRACTOR'S

Should the CONTRACTOR cause damage to the work or property of the OWNER or of any
separate CONTRACTOR on the Project, or to other work on the Site, or delay or interfere with the
OWNER'S work on ongoing operations or facilities or adjacent facilities or said separate work,
the CONTRACTOR shali be liable for the same.

COORDINATION OF THE WORK

By entering into this contract, CONTRACTOR acknowledges that there may be other
CONTRACTOR'S on the site whose work will be coordinated with that of his own.
CONTRACTOR expressly warrants and guarantees that he will cooperate with other
CONTRACTOR'S and will do nothing to delay, hinder or interfere with the work of other separate
CONTRACTOR'S, the OWNER or OWNER'S REPRESENTATIVE. CONTRACTOR also
expressly agrees that, in the event his work Is hindered, delayed, interfered with or otherwise
affected by a separate Contractor, his sole remedy will be a direct action against the separate
CONTRACTOR. CONTRACTOR will have nc remedy, and hereby expressly waives and
releases any remedy, against the OWNER and/or the OWNER'S REPRESENTATIVE on account
of delay, hindrance, interference or other event caused by a separate CONTRACTOR.

End of Article 5
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Article 6

Miscellaneous Provisions

6.1
6.1.1

6.1.2

6.2
6.2.1

6.3
6.3.1

6.4
6.4.1

6.4.2

GOVERNING LAW

Unless otherwlse provided in the Contract Documents, the Contract shall be governed by the law
of the State of Florida. The sole and exclusive venue for any litigation arising from or related to
this Contract, shall be in Hillsborough County, Florida.

Each and every provision of law and clause required by law to be inserted in this Contract shall
be deemed to be inserted herein and the Contract shall be read and enforced as though it were
included herein. If through mistake or otherwise, any such provision Is not inserted or is not
correctly or fully inserted, then upon the application of either party, the Contract shall forthwith be
physicaily amended to make such insertion.

SUCCESSORS AND ASSIGNS

The OWNER and the CONTRACTOR each binds himself, his partners, successors, assigns and
legal REPRESENTATIVE'S to the other party hereto and to the partners, successors, assigns
and legal REPRESENTATIVE'S of such other parly in respect to all covenants, agreements and
obligations contained in the Contract Documents. The CONTRACTOR shall not assign the
Contract or sublet It as a whole without the written consent of the OWNER, nor shall the
CONTRACTOR assign any moneys due or to become due to him hereunder, without the previous
written consent of the OWNER and the CONTRACTOR'S Surety.

CLAIMS AND DAMAGES

Should the CONTRACTOR suffer injury or damage to person or property because of any act or
omission of the OWNER or OWNER'S REPRESENTATIVE, or of any of their employees, agents
or others for whose acts either is legally liable, notice of same shall be given in writing to the
OWNER within 25 days after the first observance of such injury or damage; otherwise, the
CONTRACTOR shall have waived and released any and all rights he may have against the
OWNER, the OWNER'S REPRESENTATIVE, or their employees, REPRESENTATIVE'S and
agents which are not otharwise covered by CONTRACTOR'S indemnity obligations set forth In
the Contract Documents.

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND (If Required)

The CONTRACTOR shall furnish bonds covering the faithful performance of the Contract and the
payment of all obligations and damages arising thereunder whether same be direct or indirect,
real or conseqguential in a form and with a surety satisfactory to the OWNER. It is expressly
agreed that the Surety shall be responsible for any delay or liquidated damages assessed against
CONTRACTOR.

The CONTRACTOR is required to furnish in duplicate a Performance Bond and a Labor and
Material Payment Bond, each in the amount of one-hundred and ten percent (100%) of the
Contract sum.

End of Article 8
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Article 7

DEFINITIONS

Unless otherwlse provided, the Contract Time Is the period of time allotted in the Contract
Documents for Final Completion of the Work, Including authorized adjustments thereto. The
CONTRACTOR shall complete his Work within Contract Time.

The date of commencement of the Work is the date established in a notice to proceed. If there is
no notice to proceed, It shall be the date of the OWNER-CONTRACTOR Agreement, Purchase
Order or such other date as may be established thersin. The CONTRACTOR shall not mobillize,
commence Work or store materials or equlpment on site until: (1) written Notice to Proceed is
issued; (2) all bonds and Certificates of Insurance have been executed, delivered to and
accepted by the OWNER,; (3) or untll the CONTRACTOR otherwlise recelves the OWNER'S or
OWNER'S REPRESENTATIVE'S written consent.

The Date of Substantial Completion of the Work is the Date certified by the OWNER'S
REPRESENTATIVE when the Work Is sufficiently complete, in accordance with the Contract
Documents, so the OWNER can fully occupy and utilize the Work for the use for which it is
Intended. Only incidental corrective work and any final cleaning beyond that needed for the
OWNER'S full use may remain for final completion.

The date of Final Completion of the Work is the date certified. by the OWNER'S
REPRESENTATIVE and the OWNER when the Work is totally complete, to Include all items
listed on the inspection report following substantial completion Inspection, In accordance with the
Contract Documents and the OWNER may fully occupy and utilize all of the Work for the use for
which it is intended.

DELAYS AND EXTENSIONS OF TIME

The time during which the CONTRACTOR is delayed in the performance of the Work, by the acts
or omissions of the OWNER, the OWNER'S REPRESENTATIVE or their employees or agents,
acts of god, unusually severe and abnormal climatic conditions, fires, floods, epidemics,
quarantine restrictions, sfrikes, riots, civii commotions or freight embargoes, or other conditions
beyond the CONTRACTOR'S control and which the CONTRACTOR could not reasonably have
foreseen and provided against, shal! be added to the time for completion of the Work.

For the purpose of this contract, the CONTRACTOR agrees he may expect inclement weather
during the execution of this Contract. Time extensions may be granted but no change in Contract
Sum will be authorized because of adjustment In Contract Time due to weather.

Time Is of the essence in the performance of this contract.

End Of Article 7
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Article 8

Payments and Completion

CONTRACT SUM

The Contract Sum is stated in the OWNER-CONTRACTOR Agreement and, including authorized
adjustments thereto, is the total amount payable by the OWNER to the CONTRACTOR for the
performance of the Work under the Contract Documents.,

APPLICATIONS FOR PAYMENT

All progress payments may be subject to a ten percent (10%) retainage at discretion of OWNER.
Retainage may be withheld for deficiencies including, but not limited to, schedule slippage,
delinquent submittals, subcontractor nonpayment (regardless of fault) or defective work.
Retainage shall be released after completion of Punch List work and in the Final Payment after
final acceptance of the Work by the OWNER.

Payments may ba made by the OWNER at his discretion, on account of materials or equipment
not incorporated in the Work but delivered and suitably stored at the site by the CONTRACTOR.
Payments for materials or equipment stored on the site shall only be considered upon submission
of the CONTRACTOR of satisfactory evidence (for example, releases or paid invoices from the
Seller) that he has acquired title to such material, that it will be utilized on the Work under this
Contract and that It is satisfactorlly stored, protected, and Insured or that other procedures
satisfactory to the OWNER that will protect the OWNER'S interests have been taken. Materials
once paid for by the OWNER hecome the property of the OWNER and may not be removed from
the work site without the OWNER'S written permission.

Unless otherwise provided for elsewhere in the Contract Documents, no payments will be made
for any materials or equipment stored off or away from the Work Site.

PROGRESS PAYMENTS

After an invoice or payment request has been issued, the OWNER shall make payment in the
manner and within the time provided by Florida Statutes.

No progress payment, nor any partial or entire use or occupancy of the Project by the OWNER,
shall constitute an acceptance of any Work not in accordance with the Contract Documents.

CONTRACTOR acknowledges that he may not lien OWNER’S interest in the Project site,
pursuant to Florida law whereas the OWNER as a publlc entity is exempt from such law.
CONTRACTOR agress to advise all Subcontractors and materialmen of the non-lien-able nature
of the project and to further furnish esach such person or entity a copy of the Labor and Material
Payment Bond for the project. As such, filing of Notice To Owner shall not be required or binding.
PAYMENTS WITHHELD

The OWNER may decline to certify payment and may withhold payment in whole or in part, to the
extent necessary reasonably to protect the OWNER from loss, because of;

1. defective work not remedied,
2. damage to the OWNER or another CONTRACTOR,

6. reasonable evidence that the Work will not be completed within the Contract Time,
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7. fallure or refusal of the CONTRACTOR to carry out the Work in accordance with or to
otherwise substantially or materially comply with the Contract Documents,

8. failure or refusal of the CONTRACTOR to properly schedule and coordinate the Work,

When the above grounds In Subparagraph 9.4.1 are removed, payment shall be made for
amounts withheld because of them.

8.5 SUBSTANTIAL COMPLETION AND DEVELOPMENT OF PUNCHLIST

8.5.1

8.5.2

8.5.3

854

8.5.5

8.6
8.6.1

8.6.2

When the CONTRACTOR conslders that the Work is substantially complete, it shall notify the
OWNER that the Project Is Substantiaily Complete and request the OWNER inspect the Work
and issue a Certificate of Substantial Completion.

The acceptance of any Substantial Completion payment shall constitute a walver and full release
of all claims by the CONTRACTOR except those previously made In writing and identified by the
CONTRACTOR as unsettled at the time of the Application for Payment for Subsiantial
Completion, and except for the retainage sums due at final completion and acceptance.

The CONTRACTOR shall have thirty (30) days unless otherwise agreed upon, from the Date of
Substantial Completion to complete all items on the inspection report to the satisfaction of the
OWNER.

The issuance of the Certificate of Substantial Completion does not indicate final acceptance of
the project by the OWNER, and the CONTRACTOR Is not relieved of any responsibllity for the
project except as specifically stated in the Certificate of Substantial Completion.

Upon completion of all items on Punch List, the CONTRACTOR may submit a payment request
for all remaining retainage. If a good-faith dispute exists as to whether one or more items
identified on the list have been completed, OWNER may continue to withhold an amount not to
exceed one hundred and fifty percent (150%) of the total costs to complete such ltems. This
remaining balance of retainage may be requested by the CONTRACTOR in its Application for
Final Payment after Final Acceptance of the Work by OWNER.

FINAL COMPLETION AND FINAL PAYMENT

Upon receipt of the documentation required by Paragraph 9.5, and of written notice that the Work
is ready for final inspecticn and acceptance and upon recelpt of a final Application for Payment,
the OWNER will promptly make such inspection and issue a final Certificate of Payment stating
the Work has been completed in accordance with the terms and conditions of the Contract
Documents and that the entire balance found to be due the CONTRACTOR is due and payable.

The acceptance of final payment shall constitute a waiver and release of ail claims by the
CONTRACTOR.

End of Article 8
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Article 9
Protection of Persons and Property

SAFETY PRECAUTIONS AND PROGRAMS

Neither the CWNER, the OWNER'S REPRESENTATIVE, nor their agents, employees or
REPRESENTATIVE'S are responsible for the means, methods, techniques, sequences or
procedures utilized by the CONTRACTOR, or for safety precautions and programs in connection
with the Work. The CONTRACTOR shall be solely responsible for initiating, maintaining and
supervising the means, methods, techniques, sequences, procedures and all safety precautions
and programs In connection with the Work. This requirement applles continuously throughout the
Contract performance, until Final Payment is made, and is not limited to regular working hours.

SAFETY OF PERSONS AND PROPERTY

The CONTRACTOR shall take all reasonable precautions for the safety of, and shall provide all
reasonable protection to prevent damage, injury or loss

9.2.2.1The CONTRACTOR shall at all times safely guard the OWNER’S property from Injury or losses in

923

8.2.4

924

9.26

9.3

9.3.1

connection with the Contract. He shall at all times safely guard and protect his own work and
adjacent property as provided by law and the Conftract Documents, from damage. All
passageways, guard fences, lights and other facilities required for protection by applicable safety
regulations must be provided and maintained by the CONTRACTOR.

The CONTRACTOR shall erect and maintain, as required by existing conditions and progress of
the Work, all reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations and notifying OWNER'S and
users of adjacent utilities.

The CONTRACTOR shall return all improvements on ar about the site and adjacent property
which are not shown to be altered, removed or otherwise changed to conditions which existed
prior to starting work.

The CONTRACTOR shall not load or permit any part of the Work to be loaded so as to endanger
its safety.

Notification to the CONTRACTOR by the OWNER or the OWNER'S REPRESENTATIVE of a
safety violation will in no way relisve the CONTRACTOR of sols and complete responsibility far
the correctness of said violation or of sole liability for the consequences of said violation.

EMERGENCIES

In any emergency affecting the safety of persons or property, the CONTRACTOR shall act, at his
discration, to prevent threatened damage, injury or loss. The CONTRACTOR shall notify the
OWNER and the OWNER'S REPRESENTATIVE of the situation and all actions taken
immediately thereafter. H, in the opinion of the CONTRACTOR, immediate action Is not required,
the CONTRACTOR shall notify the OWNER and OWNER'S REPRESENTATIVE of the
emergency sltuation and proceed In accordance with the OWNER'S or OWNER'S
REPRESENTATIVE'S instructions. Provided, however, if any loss, damage, injury or death
occurs that could have been prevented by the CONTRACTOR'S prompt and immadiate action,
the CONTRACTOCR shall be fully liable for all costs, damages, claims, actions, sults, attorney's
fees and all other expenses arising therefrom or relating thereto. Any additional compensation or
extenslon of time claimed by the CONTRACTOR on account of emergency work shall be
determined as provided in Article 11 for Changes in the Wark.

End of Article 9
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Article 10

Insurance

CONTRACTOR'S LIABILITY INSURANCE

The CONTRACTOR shall purchase and maintain in companles acceptable to the OWNER, as
will protect him, the OWNER or the OWNER'S REPRESENTATIVE and their agents,
REPRESENTATIVE'S, and employess from claims set forth below which may arise out of or
result from the CONTRACTOR'S operations under the Contract, whether such operations be by
himself or by any Subcontractor or by anyone directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable:

1.

claims under worker's or workmen's compensation, disability benefit and other similar
employee benefit acts (with Workmen's Compensation and Employer’s Llability Insurance
in amounts not less than those necessary to meet the statutory requirements of the state
having jurisdiction over the Work);

claims for damages because of bodlly Injury, sickness or disease, or death of his
employees; the CONTRACTOR will require his Subcontractors to similarly provide
Workmen's Compensation Insurance for all of the latter's employees;

claimg for damages because of bodily injury, sickness or disease, or death of any person
other than his employees;

claims for damages insured by usual personal injury liabilily coverage which are
sustained (1) by any person as a result of an offense directly or indirectly related to the
employment of such person by the CONTRACTOR, or (2) by any other person;

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property, including loss of use resulting there from; and

claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

GENERAL INSURANCE REQUIREMENTS

During the term of the Contract, the Contractor shall provide, pay for, and maintain, or cause to
be maintained, with insurance companies satisfactory to the Authority, the types of insurance
described herein.

1.

All Insurance shall be from responsible insurance companles acceptable to the Authority
and eligible fo do business in the State of Florida. The required Policies of insurance
shall be performable in Hillsborough County, Florida, and shall he constructed in
accordance with the laws of the State of Florida.

All required liability policies shall provide that the Authority, the City of Tampa, and
Rogers Park Golf Course as additional Insured as to the operations of the Contractor
under this Contract and shall also provide the "Severability of Interest” provision In favor
of the Authority (a/k/a “Separation of Insureds” provision).

The Contractor shall deliver to the Authority, within seven (7) days from the receipt of a

notice of award of the Contract, properly executed “Certificate(s) of Insurance,” on forms
furnished by the Authority, setting forth the insurance coverages and limits required
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10.

11.

herein. The Coerlificates must be personally, manually signed by the authorized
representative of the Insurance company/companies shown on the Certificate of
Insurance with proof that the person signing the certificate is an authorized representative
thereof. In addition, certified, true and exact coples of the insurance policies required
herein shall be provided to the Authority, on a timely basis, if requested by the Authority.

If within seven (7) days after Contractor’s receipt of a notice of award, the Contractor
refuses or otherwise neglects to deliver the required Certificate of Insurance, personally,
or falls to furnish the required original Performance and Payment Bonds (or acceptable
alternative forms of security, if authorized herein), then the amount of the Contractor’s bid
security (Bid Bond, cash or other security acceptable to the Authority) may be forfeited
and the award rescinded, at the sole discretion of the Authority. In such event, no plea of
mistake in the bid or misunderstanding of the conditions of forfeiture shall be available to
the Contractor for the recovery of its bid security or as a defense to any action based
upon the neglect or refusal to furnish the required Payment and Performance Bonds and
Certificate of Insurance.

The Contractor shall take immediate steps to make up any impairment t¢ any Aggregate
Policy Limit upon knowledge of the impairment. [If at any time the Authority requests a
written statement for the Insurance company(ies) as to any impairments to the Aggregate
Limit, the Contractor shall promptly authorlze and have dellvered such statement to the
Authority.

The Contractor authorizes the Authority and its Insurance Consultant to confirm all
information furnished to the Authority, as to its compliance with its Bonds and Insurance
Requirements with the Contractor's insurance agents, brokers, surety, and insurance
carriers.

All required insurance coverages of the Contractor or its contractors shall be primary to
any insurance or self-insurance program carried by the Authority. The Authority's
insurance or self-insurance programs or coverages shall not be contributory with any
insurance required of the Contractor or its contractors in this Contract.

The acceptance of delivery to the Authority of any Certificate of Insurance evidencing the
insurance coverages and limits required in the Contract does not constitute approval or
agreement by the Authorlty that the insurance requirements in the Contract have been
met or that the insurance policies shown in the Certificate of Insurance are in compliance
with the Contract requirements.

No work or occupancy of the premises shall commence at the site unless and until the
required Certificate(s) of Insurance are in effect and the written Notice to Proceed is
issued to the Contractor by the Authority.

The insurance coverages and limits required of the Contractor under this Contract are
designed to meet the minimum requirements of the Authority, They are not designed as
a recommended insurance program for the Contractor.

Should the Contractor's Commerclal General Liability, Business Automobile Liability or
Employers’ Liability Insurance Policies provide for a deductible, self-insured retention,
self-insured amount, or any schems other than a fully insured program, and the
insurance company providing the coverage will not agree in writing to pay the deductible
or retention including the costs of defense as provided for in its policy without
consideration of the deductlble or retentlon In the settlement of insured claims, then the
Contractor agrees, if required by the Authority, to provide, pay for, and maintain a surety
bond acceptable to the Authority from an insurance company acceptable to the Authority
(or a standby irrevocable Letter of Credit acceptable {o the Authority) in the amount of the
deductible or retention, guaranteeing payment of the deductible or retention, Said
guarantee Is to continue for four (4) years following completion of the Work.
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10.3

12. All of the required insurance coverages shall be Issued as required by law and shall be
endorsed, where necessary, to comply with the minimum requirements contained herein.

13. All policies of insurance required herein shall require that the insurer give the Authority
thirty (30) days advanced written notice of any cancellation, intent not to renew any policy
and/or any change that will reduce the insurance coverages required in this Contract,
except for the application of the Aggregate Limits Provisions. Such notice shall be
delivered by certlfled or registered malil, return receipt required. Proof of malling is not
acceptable.

14, Renewal Certificate(s) of Insurance on the Authority’s form shall be provided to the
Authority at least ten (10) days prior to expiration of current coverages so that there shall
be no intarruption in the work due to lack of proof of the insurance coverages required of
the Contractor In the Contract. '

15. If the Contractor fails to provide or maintain the insurance coverages required in this
Contract at any time during the term of the Contract, the Authority may terminate or
suspend this Contract, or, at the Authority’s sole discretion, be authorized to purchase
such coverages and charge the Contractor for such coverages purchased plus 15% for
administrative cost. The Authority shall be under no obligation to purchase such
insurance or be responsible for the coverages purchased or the financial stability or
responsibility of the insurance company used. The decision of the Authority to purchase
such insurance coverages shall in no way be construed as a waiver of its rights under
this Contract.

16. All requirements in this Insurance Section shall be complied with in full by the Contractor
unless excused from compliance in writing by the Authority.

17. The amounts and types of insurance shall conform to the following minlmum
requirements. Current Insurance Service Office (1SO) policies, forms, and endorsements
or broader shall be used where applicable. Notwithstanding the foregoing, the wording of
all policies, forms, and endorsements must be acceptable to the Authority.

SPECIFIC INSURANCE REQUIREMENTS

Workers' Compensation and Employers’ Llability insurance shall be maintained in force
during the term of this Contract by the Contractor for all the Contractor's employees engaged in
this work under this Contract, in accordance with the laws of the State of Florida, and, if
applicable to the Work involved, shall Include Federal Longshoremen’s and Harbor Workers’
Compensation Act Coverage. The amount of the Employers’ Liability Insurance shall not be less
than:

Workers' Compensation Florida Statutory Requirements

Employers’ Liabllity: $100,000 Limit Each Accident
$500,000 Limit Disease Aggregate
$100,000 Limit Disease Each Employee

Commerclal General Llabllity Insurance shall be maintained by the Licensee. Coverage shall
include, but not be limited to, Premises and Operations, Personal Injury, Contractual for the
Agreement, Independent Contractors, Broad Form Property Damage including Completed
Operations, and Products & Completed Operations Coverage and shall not exclude coverage for
the "X" (explosion), "C" (collapse) and "U" {underground) Property Damage Liability exposures.
Limits of Coverage shall not be less than:

Bodily Injury, Personal Injury, & Property Damage Liabillty:
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$1,000,000 Comblned Single Limit Each Occurrence and
Aggregate

$1,000,000 Each occurrence and Aggregate for Llabllity under this Speclfic
Agreement. The Aggregate limits shall be separately applicable to
this specific event.

Should the Licensee's General Liability Insurance be written or renewed on the Comprehensive
General Liability Form, then the limits of coverage required shall not be less than:

Bodily Injury, Personal Injury & Property Damage Liabllity:
$1,000,000 Combined Single Limit Each Occurrence

Automobile Liability insurance shall be maintained by the Licensee as to the Ownership,
maintenance, and use of all owned, non-owned, leased or hired vehicles to be used for the event
with limits of not less than:

Bodily Injury & Property Damage Liability:
$1,000,000 Combined Single Limlt Each Occurrence

Umbrella Liability Insurance or Excess Liabillty Insurance shall be maintalned In force during
the term of this Contract by the Contractor providing the same coverages and limits as required
for the underlying Commercial General, Business Automobile and Employers' Liability
Coverages, and shall not be less than $2,000,000.00 each occurrence and aggregate if the
aggregate limit is separately applicable to this specific project, or $5,000,000.00 each occurrence
and aggregate if the aggregate limit is not separately applicable to this spaclfic project.

Owner’s protective Liabillty Insurance, specific to this project, shall be maintained during the
term of this Contract by the Contractor with the Authority as the named insured in a separate
original policy. acceptable to the Authority, which shall be furnished to the Authority prior to the
Notice to Proceed and shall be on the Occurrence Form. The coverage shall also include liability
for acts of the Contractor's contractors, subcontractors and subordinate subcontractors. The limit
of coverage shall not be less than:

Bodily Injury & $1,000,000.00 Combined Single Limit Each Accident
Property Damage Liability

Bullders Risk Insurance acceptable to the Authority shall be purchased and maintained by the
Contractor for the replacement cost value of the project with any sublimits or deductibles subject
to the written approval of the Authority and shall include all Authority Direct Materials Purchases.
Coverage shall be on an "All Risk” type form, including Flood & Earthquake perils, acceptable to
the Authority providing for permission from the insurance company for occupancy prior to
completion and acceptance of the project. The policy shall be noncancelable unless 90 days
advanced notice is received by the Authority by certified or registered mail with the policy
endorsed accordingly. Transportation Coverage acceptable to the Authority shall be included as
to coverages, deductibles and amount. The policy shall be written for the estimated time for
construction and shall contain an endorsement providing for extension of the policy up to one
vear if construction is not completed on time for any reason for the same coverage and pro-rata
additicnal premium cost. The additional premium cost for extensicn of the policy which is caused
by the Contractor, its subcontractors or their subcontractors shall be paid by the Contractor. The
policy must be endorsed to provide that any loss payment by the Insurance company will be
made fo the Authority only for the benefit of all concerned insureds, whose interests are involved
at the time of the loss. The original Builders Risk Policy and five certified, true and exact copies
shall be furnished to the Authority prior to any work being started under this Contract. The
Builders Risk insurance company/companies shall endorse the policy waiving its rights of
subrogation against the Authority, Contractor, Contractor's subcontractors and their
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10.4
10.4.1

10.5
10.5.1

subcontractors and subordinate subcontractors.
EFFECT OF SUBMISSION OF CERTIFICATES

The OWNER and OWNER'S REPRESENTATIVE shall be under no obligation to review any
Certificates of Insurance provided by the CONTRACTOR or to check or verify the
CONTRACTOR'S compliance with any and all requirements regarding Insurance imposed by the
Contract Documents. The CONTRACTOR is fully !iable for the amounts and types of insurance
required herein and is not excused should any policy or ceriificate of insurance provided by the
CONTRACTOR not comply with any and all requirements regarding insurance imposed by the
Contract Documents.

FAILURE OF COMPLIANCE

Should the CONTRACTOR fail to provide and maintain in force any and all insurance, or
Insurance coverage required by the Contract Documents or by law, or should a dispute arise
between OWNER and any Insurance company of CONTRACTOR over pollcy coverage or limits
of liability as required herein, the OWNER shall be entitled to recover from the CONTRACTOR all
amounts payable, as a matter of law, to OWNER or any other parties, Including but not limited to
the OWNER'S REPRESENTATIVE, had the required insurance or insurance coverage been in
force. Said recovery shall Include, but Is not limited to interest for the loss of use of such amounts
of monaey, plus all attorney's fees, costs and expenses incurred in securing such determination
and any other consequentlal damages arising out of the failure of the CONTRACTOR or
insurance company to comply with the provisions of the Contract Documents, or any policy
required hereby, or any other requirements regarding insurance Imposed by law. Nothing herein
shall limit any damages for which CONTRACTOR is responsible as a matter of law.

End of Article 10

Article 11

Changes Iin the Work

111

11.1.1

1.2

11.3
11.341

11.4

CHANGE ORDERS

The OWNER may, at any time, by written order designated or Indicated to be a Change Order,
make any change or medification in the Work or add to the Work within the general scope of the
Contract.

OWNER DIRECTED CHANGES REQUIRING AN INCREASE IN CONTRACT SUM. No change
in the Contract Sum or Time may be made except by a duly authorized and executed written
Change Order. '

CONTRACTOR NOTICE OF CHANGE

If the CONTRACTOR asserts that any event or occurrence has caused a change in or addition to
the Work which change causes an increase or decrease in the CONTRACTCR'S cost or the time
required for the performance of any part of the Work under the Contract, including Work not
affected directly by the change, the CONTRACTOR shall give the OWNER wrlitten notice. Sald
notice shall include the Instructions or circumstances that are the basls of the claim and the
CONTRACTOR'S best estimate of the cost and time Involved.

DIFFERING SITE CONDITIONS
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11.41

12.1
12141

12.1.2

12.2

12.2.1

12.2.2

Should the CONTRACTOR encounter subsurface and/or latent conditions at the site materially
differing from those shown on the drawings or indicated in the specifications or differing materially
from those ordinarily encountered and generally recognized as Inherent in work of the character
provided for in this contract, he shall immediately give notice to the OWNER'S
REPRESENTATIVE of such conditions before they are disturbed. @ The OWNER'S
REPRESENTATIVE and the OWNER'S REPRESENTATIVE shall thereupon promptly investigate
the conditions and if they find that the conditions materially differ from these shown in the
Contract Documents, the OWNER'S REPRESENTATIVE shall prepare and process a Change
Order. Any increase or decrease of cost resuiting from such changes shall be adjusted in the
manner provided herein for adjustments as to extra and/or additional work and changes.
However, neither the OWNER, nor the OWNER'S REPRESENTATIVE shall be liable or
responsible for additional work, ¢osts or ¢changes to the work due to material differences between
actual conditions and any geotechnical, solls and other reports, surveys and analyses made
avallable for the CONTRACTOR'S review, or as a result of known conditions at unknown
quantities or locations at the site, except as required by any applicable unit prices.2

End of Article 11
Article 12

Uncovering and Correction of Work

UNCOVERING OF WORK

If any portion of the Work should be covered contrary to the request of the OWNER or the
OWNER'S REPRESENTATIVE it must, if required in writing by the OWNER, be uncovered for his
observation and shall be replaced at the CONTRACTOR’S expense.

If any other portion of the Work has been covered which the OWNER'S REPRESENTATIVE or
the OWNER has not specifically requested to observe prier to being covered, either may request
to see such Work and it shall be uncovered by the CONTRACTOR. If such work be found in
accordance with the Confract Documents, the cost of uncovering and replacement shall, by
appropriate Change Order, be charged to the OWNER. If such Work be found not in accordance
with the Contract Documents, the CONTRACTOR shall pay such costs unless it be found that
this condition was caused by the OWNER, in which event the OWNER shall be responsible for
the payment of such costs.

CORRECTION OF WORK

The CONTRACTOR shall promptly reconstruct, replace or correct all Work rejected by the
OWNER'S REPRESENTATIVE as defective or as failing to conform t¢ the Contract Documents
or as not in accordance with the guarantees and warranties specified in the Contract Documents
whether observed before or after Substantial or Final Completion and whether or not fabricated,
installed or completed. The CONTRACTOR shall bear all costs of correcting such rejected Work,
including compensation for the OWNER'S REPRESENTATIVE'S additional services made
nacessary thereby.

The CONTRACTOR, unless removal is waived by the OWNER, shall remove from the site all
portions of the Work which are defective or non-conforming, or If permitted or required, he shall
correct such work in place at his own expense promptly after receipt of notice, and such rejected
Work shall not thereafter be tendered for acceptance unless the former rejection or requirement
for correction is disclosed.

65



12.3
12.3.1

ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

i the OWNER prefers to knowingly accept defective or non-conforming Work, he may do so
instead of requiring Its removal and correction, in which case a Change Order must be issued to
reflect a reduction in the Contract sum where appropriate and equitable, or the OWNER may
elect to accept payment in materials or services, In lleu of a reduction in the Contract sum, If the
amount of a reduction is determined after final payment, it shall be paid to the OWNER by the
CONTRACTOR. The only method for the OWNER to accept defective or non-conforming Work
shall be by a written change order signed by the Tampa Sports Authorities, Director of Finance.
Absent such a change order, no acceptance of defective or non-conforming Work is permitted.

END Of ARTICLE 12

End of General Condition
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SPECIFICATIONS/DRAWINGS
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SPECIFICATIONS

PURPOSE

The purpose of this Contract is to hire a Contractor to provide labor, equipment, vehicles
and materials necessary to make the necessary repairs to the existing metal cart barn at
Rogers Park Golf Course. Work shall be done in a way to minimize interruption of
events that may be held at the time of work.

SCOPE:

A Provide labor and material necessary to complete repairs to the Rogers Park
Cart Barn per the drawings S101, 8102, $103, $104, $105.

B. Provide schedule for completion of work to be performed.

C. In the event the scope and specifications hereof are materially changed by the

Authority at any time, the parties will mutually agree upon an equitable
adjustment to the compensation schedule.

DRAWINGS (ATTACHED NEXT PAGES)
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Section 01010
Summary of Work

Part 1 General
1.01 Requirements Included

The work to be performed under this Contract shall consist of furnishing all tools, equipment, materlals,
supplies, and furnishing all transportation and services, including fuel, power, water, and essential
communications, and performance of all labor, work or other operations required for the fulfliment of the
Contract in strict accordance with the specifications, schedules, drawings, and other Contract Documents
as herein defined, all which are made a part hereof, and Including such detail sketches as may be
furnished by the OWNER'S REPRESENTATIVE from time to time during construction in clarification of
said Contract Documents. The work shall be completed and all work, materials, and services not
expressly shown or called for in Contract Documents which may be necessary for the complete and
proper construction of the work in good falth shall be performed, furnished, and installed by the
CONTRACTOR as though originally so specified or shown, at no increase in cost to the OWNER.

1.02 Work Covered by Contract Documents

The work under the Contract Documents consists of Rogers Park Golf Course Cart Barn Construction
Project as described in the project specifications. Construction includes but Is not limited to demolition
and proper disposal of all existing materials and new construction of new cart barn as shown on the
drawings and described in the specifications. Coordinate preservation of any existing lightning cable and
do not cover. Owner will remove all equipment/materials from existing cart barn prior to commencement
and coordination with contractor for reconstruction, is required.

1.03 Contract Method

The work hereunder will be constructed under a lump sum price contract as set forth in the Bid Form.
The CONTRACTOR shall include the General Cenditions and Supplemental Conditions of the Contract
as part of all Subcontract Agreements.

1.04 Jurisdiction

Agencles having jurisdiction over construction of this project include but are not limited to; City of Tampa,
Hilllsborough County, SWFWMD, and U.S. Department of Environmental Frotection.

The CONTRACTOR shall secure any additional permits not obtained by the owner as required by the
agency(s) having jurisdiction as they relate to the construction activities, shall comply with all rules and
regulations of each and shall pay all costs In connection with the permits. The CONTRACTOR shall pay
for such permits and inspection fees to ensure compliance with their requirements.

1.05 Notices to Owners, Authorities, and OWNER'S Representative

A CONTRACTOR shall, as provided in General Conditions, notify OWNERS of adjacent property
and utilities when performance of the WORK may affect them.

B. When it is necessary to temporarily deny access by OWNERS or tenants to their property, or
when any utility service connection must be Interrupted, CONTRACTOR shall give notices
sufficiently in advance to enable the affected persons to provide for thelr needs. Notices shall
conform to any applicable local ordinance and will be delivered orally or in writing, shall include
appropriate information concerning the interruption and instructions on how to limit their
inconvenience.

C. CONTRACTOR shall contact the OWNERS, Fire Department, Police Department, Emergency
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Medical Services, U.S. Postal Department, and OWNER'S REPRESENTATIVE, at least 48 hours
prior to closing any street.

D. Utilities and other concermned agencies shall be contacted at least 48 hours prior to cutting or
closing streets or other traffic areas or excavating near underground utilities or pole lines.

E. CONTRACTOR shall review with the various utility companies the construction methods and
work to be done in the vicinity of utilities. When temporary reiocation is necessary, sufficient
advance notice shall be given by the CONTRACTOR to the utility involved.

1.08 Coordination

It shall be responsibility of the CONTRACTOR to coordinate his operations and those of his
subcontractors in such a manner so as to avoid interference or delays and ensure the orderly progress of
Work in the areas of common or interdependent construction aclivities. The limits of the Contract are
indlcated on the Pians and specified herein. However, these limits may be altered by mutual agreement
of the CONTRACTOR with the OWNER, with the written Agreement of the OWNER'S
REPRESENTATIVE, in order to facilitate the work operations.

If the work of this Contract will involve coordination with other utility companies or agencies, either
performing reconstruction, connection, repair, or maintenance service on their own facilitles the following
will apply. The CONTRACTOR shall coordinate and cooperate with all utility companies and
CONTRACTORS working in the same area that this Contract entails. This shall include, but not be
limited to the City, the telephone company, the electric power company; the cable TV company; all
subcontractors; and any other CONTRACTORS who are performing work within the area of this Contract.

This effort to coordinate and cooperate with all utility companies and other CONTRACTORS shall be
toward, but not be limited to, maintaining public access to the varlous cross streets, resldences,
commercial establishments, and other institutions within the limits of construction and adjoining streets,
and maintaining the area’s electric, telephone, cable TV, water, and sewer services.

The work shall be coordinated with the OWNER'S schedule and CONTRACTOR may be required from
time to time vacate certain work areas to make them accessible to the OWNER for scheduled functions.
In such cases, CONTRACTOR shall temporarily vacate the specified area leaving it in a condition
acceptable to the OWNER and shall promptly resume work in such area upon notification of OWNER.
Such request by the OWNER shall not be basis for request of schedule extension or additional
compensation.

1.07 Reference Standards

Reference to the standards of any technical society, organization, or association or to codes of local or
state authorities shall mean the latest effective standard, code, specification, or standard adopted and
published at the date of receipt of bids, unless specifically stated otherwise.

1.08  Avallabllity of Land

Nothing in this Contract shall imply that the CONTRACTOR has exclusive use of roadways or public
and/or private land employed to perform the work.

All other land deemed necessary by the CONTRACTOR for the storage of materials and equipment and
other facilities as required for the performance of the work shall be arranged for with the CONTRACTOR
at no additional cost to the OWNER.

1.09 Contractor's Use of Premises

The CONTRACTOR shall maintain his construction operations within the areas designated on the plans.

In the event that the CONTRACTOR deems it neceseary or advisable to operate beyond the limits as
shown on the plans, he shall be responsible for coordinating such efforts with the OWNER.
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1.10  Salvage of Materlal and Equipment

No items shall be salvaged and reused without permission from the OWNER or the OWNER'S
REPRESENTATIVE. All removed materlal remalns the property of the OWNER unless otherwise agreed

upon.
111  Storage of Materials

Storage conditions shall be acceptable to OWNER for all materials and equipment not incorporated into
the Work but included in applications for payment. Such storage arrangements and conditions shall be
presented in writing and shall afford adequate and satisfactory security and protection. Off-site storage
facilities shall be accessible to OWNER'S REPRESENTATIVE. The stored materials shall be insured for
full value. Certlficates of Insurance coverage must be submitted to the OWNER'S REPRESENTATIVE
with the request for payment by the CONTRACTOR. All arrangements and costs for storage facilities
shall be paid by the CONTRACTOR, unless specifically designated in the Contract-Documents to be
furnished by the OWNER.

112 Owner Furnished ltems

OWNER reserves the right at any time to furnish certain items as may be deemed appropriate.
CONTRACTOR shall be notified of any such occurrence by OWNER as soon as practical.

113 Verlfication of Quantities

It will be the CONTRACTOR'S responsibility to calculate and verify quantities of material required to
complete the specified work as shown on the drawings and in the field. No Change Orders will be
considered due to the failure of the CONTRACTOR to accurately and responsibly calculate and estimate
the areas under consideration as it applies to the comect quantity of material and labor required. Field
conditions take precedence over drawings when determining basls for measurement. OWNER will not be
responsible for CONTRACTOR generated quantites obtained strictly by scaling from drawings.
CONTRACTOR may use the drawings as a beginning basis for quantities however CONTRACTOR must
then determine for himself a margin of error if field measurements as a means of verification are not
practical.

114 Disposal of Excess Material and Debris

CONTRACTOR shall properly and legally dispose of all excess material and debris to an off-site location
at CONTRACTOR's expense. Care shall be taken to avoid the splilage of excess paints, sealers and
chemical materials into public or private retention systems and/or storm water systems. Catch basin and
other drainage structures shall be protected as required to prevent spillage or leakage. CONTRACTOR

shall be responsible for any public agency fines due to contamination or violation of statutes generated as
a result of his negligence to properly dispose of material or safeguard agalnst environmental migration,

1.16 Inspections

CONTRACTOR shall notify OWNER when he has completed certain predetermined designated portions
of the work. Areas shall be inspected and approved prior to proceeding with the next phase of WORK.

1.16  Protection of OWNER'S Property

CONTRACTOR shall protect the OWNER's property from any damage as a direct result of the WORK,
and repair and restore any damage fo its previous condition to the satisfaction of the OWNER. This
includes, but is not necessarily limited to walls, glass, sidewalks, drives and landscaping.

117 Clean Up

CONTRACTOR shall leave the jobsite in a neat and clean condition, free of all construction debris or

72



other CONTRACTOR generated wastes. Prior to leaving the jobsite, CONTRACTOR shall notify
OWNER for the purposes of a visual walk through inspection so that any corrective measures can be

identified and immediately corrected. Any post WORK damaged detected as a result of the WORK will be
promptly repaired at no additional cost to OWNER.

Part 2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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Section 01200
Project Meetings

Part 1 General

1.01 Preconstruction Meeting

Prior to the purchase and delivery of materials or the start of any construction, the CONTRACTOR shall
request a Preconstruction Meeting from the OWNER'S REPRESENTATIVE. A minimum two (2) working
days' notice shall be required.

A. Schedule

The OWNER'S REPRESENTATIVE will establish the meeting place, time and date, distribute agenda,
notify participants, and administer the meeting. CONTRACTOR shall notify major Subcontractors.

B. Attendance As Applicable:

1.

N o & B2 0 N

OWNER

OWNER'S REPRESENTATIVE
CONTRACTOR

Major Subcontractors

Wtility Companles

Safety Representatives

Governmental Agencles

C. Agenda

1.

Distribution by CONTRACTOR and discussion of:
° List of names and telephone numbers for superintendent, foreman and other key

personnel.

o 0 & N

. List of major subcontractors and suppliers.
Projected Construction Schedule.

Staking and Layout Scheduls

Shop Drawing Submittal Schedule
Schedule of Values

Sample Application for Payment

Critical Work sequencing.
Major equipment deliveries and priorities.
Project coordination and progress meeting schedule.

Responsibilities of OWNER, OWNER'S REPRESENTATIVE, CONTRACTOR and other
agencies.

Procedures and processing of:

[ Field decisicns
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Proposal requests.
Submittals.

Change Orders.
Applications for Payment.

7. Adequacy of distribution of Contract Documents.
8. Procedures for maintaining Record Documents.
9. Use of premises.
10. Construction Facilities, Controls and Construction bids.
11. Temporary utilities.
12. Safety and first aid procedures.
13. Security procedures.
14, Housekeeping procedures,
15. Testing
16. Construction of sample Suite.
D. Minutes

OWNER'S REPRESENTATIVE willl prepare and distribute copies to participants within seven (7) days of
meeting. Participants shall report corrections and comments within seven {7) days of receipt of minutes.

1.02 Progress Meetings
Periodic Progress Meetings will be held as required by the progress of the Work.
A. Schedule

The OWNER'S REPRESENTATIVE will establish the meeting place, time and date, distribute agenda,
notify participants and administer the meeting. CONTRACTOR shall notify major Subcontractors.

B. Attendance
1. OWNER'S REPRESENTATIVE
2. CONTRACTOR
3. Subcontractor as appropriate to the agenda.
4, Suppliers as appropriate to the agenda.
5. Others
C. Agenda
1. Review minutes of previous meeting.

2. Review of work progress since previous meeting.
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N a » o

o

Review field observations, problems, conflicts.
Review problems which impede Construction Schedules.

Review of offsite fabrication, delivery schedules.

" Review corrective measures and procedures to regain projected schedule.

Review revisions to Construction Schedules.
Review plan progress, schedule, durlng succeeding Work pericd.

Review coordination of schedules.

10. Review submittal schedules; expedite as required.

11. Review maintenance of quallty standards.

12. Review proposed changes for:

s Effect on Construction Schedule and on completion date.

e Effect on other Confracts of the Project.

13. Other business.

D. Minutes

OWNER'S REPRESENTATIVE will prepare and distribute coples to participants and OWNER within
seven (7} days of meeting for review at the next meeting.

Part2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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Section 01300
Submittals

Part 1 General

1.01

1.02

1.03

Constructlon Schedules
Progress Schedules

The CONTRACTOR shall submit four (4} copies of Progress Schedules indicating the starting
and completion dates of the various stages of the Work to the OWNER'S REPRESENTATIVE.
The proposed Progress Schedules shall be submitted to the OWNER'S REPRESENTATIVE prior
to the preconstruction meeting. The CONTRACTOR shall distribute copies of the Progress
Schedules during the preconstruction meeting for discusslion. The Progress Schedules shall be
updated by the CONTRACTOR and submitted to the OWNER'S REPRESENTATIVE, as a part of
applications for progress payments, through completion of the Work. Failure to update progress
schedule may be the basis for rejection of applications for progress payments.

Shop Drawing Schedule

The CONTRACTOR, if applicable, shall submit four (4) copies of Shop Drawing Schedules
Indleating the individual items and submission dates to the OWNER'S REPRESENTATIVE. A
preliminary Schedule shall be submitted by the CONTRACTOR at the preconstruction meeting.
Copies of this preliminary Schedule shall be made available by the CONTRACTOR during the
preconstruction meeting. A final Schedule shall be submitted by the CONTRACTOR at least ten
{10) days prior to submitting the first Application for a Payment.

Schedule of Vaiues

The CONTRACTOR, if applicable, shall submit four (4) copies of Schedules of Value of the Work
to the OWNER'S REPRESENTATIVE. A preliminary Schedule of Values shall be submitted by
the CONTRACTOR prior to the preconstruction meeting. A final Schedule of Values, prepared in
accordance with the General Conditions and presented in sufficient detail to serve as the basis
for payments during construction, shall be submitted to the OWNER'S REPRESENTATIVE for
approval at least ten (10) days prior to submitting the first Application for payment.

Applications for Payment

The CONTRACTOR shall submit monthly Applications for Payment to the OWNER'S
REPRESENTATIVE in accordance with the provisions of the General Conditions. Applications
for Payment shall be made on forms provided by or approved by the OWNER'S
REPRESENTATIVE. Sample CONTRACTORS Application/Declaration, Payment Schedule and
OWNER'S Certificate forms for this purpose are included in the Contract Documents. Copies of
these forms, with Project specific information completed by the OWNER'S REPRESENTATIVE,
will be given to the CONTRACTOR at the preconstruction meeting or, if applicable, after approval
of the final Schedule of Values. The CONTRACTOR shall submit a completed Payment
Schedule with an executed CONTRACTORS Application for Payment and CONTRACTORS
Declaration to the OWNER'S REPRESENTATIVE not more often than once per month. The
OWNER'S REFRESENTATIVE will certify payments with the use of OWNER'S Certificate for
Payment.

Shop Drawings, Product Data and Samples
General

The CONTRACTOR shall submit shop drawings, product data and samples, as raquired by the
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individual Specification Sections, to the OWNER'S REPRESENTATIVE for review in accordance
with the provisions of the General Conditions. Work shall not proceed without out prior written
approval from OWNER'S REPRESENATIVE.

Shop Drawings

The shop drawings shall be presented in a clear and thorough manner. Details shall be identified
by reference to Contract Drawing Number and Detail, and Coniract Specification Section and
Page Number.

Product Data

The product data shall be presented Iin a clear and thorough manner, Identified the same as the
shop drawings. Included with the information shall be performance characteristics and capacities
deplcting dimensions and clearances required. The manufacturer's standard schematic drawings
and diagrams shall be modified to delete Information which is not applicable to the Work.
Manufaciurer's standard information shall be supplemented to provide informaticn specifically
applicable to the Work.

Samples

The samples shall be of sufficient size and quantity to clearly illustrate functional characteristics of
the product with integrally related parts and attachment devices deplcting full range of color,
texture and pattern.

Submission Reguirements

The CONTRACTOR shall make submittals in accordance with the approved schedule, and in
such sequence as to cause no delay In the Waork or in the Work of any other CONTRACTOR. No
damages will be awarded, or extension of time granted due to the shop drawing and product data
review process.

The CONTRACTOR shall submit an entire package of shop drawings and product data
information for major items of Work so that the OWNER'S REPRESENTATIVE can review the
package as a unit. The number of submittals required shall be one (1) reproducible, one- (1} CD
electronic format and three (3) prints per shop drawing and three (3) copies of each product data
information sheet. Submittals shall contain the following information:

. Submiital number.

® Identify specification section on transmittal.

° Field dimensions clearly Identified as such.

® Relation to adjacent or critical features of the Work or materials.

° Applicable standards, such as ASTM or Federal Spacification Numbers.
. Identification of deviations or substitutions from Contract Documents.

. Identification of revisions on resubmittals.

CONTRACTORS stamp indlcating as a minimum the Project Title, Date of Submission, Date of
Previous Submission, and Contract Specification Section Reference which shall be initialed or
signed, certifying the revlew and approval of submittal per General Conditions, verification of
products, fleld measurements and field construction criteria, and coordination of the information
within the submittal with requirements of the Work and of Contract Documents.
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1.04

1.05

The OWNER'S REPRESENTATIVE shall affix a stamp and initials or signature and indicate
confirmation or requirements for resubmittal. The OWNER'S REPRESENTATIVE shall return to
the CONTRACTOR cne (1) of the reproducible and one (1) copy of the product data Information
for distribution or for resubmission.

F. Resubmission Requiremsnts

The CONTRACTOR shail make all corrections or changes in the submittals required by the
OWNER'S REPRESENTATIVE and resubmit. The CONTRACTOR shall indicate any changes
which have been made other than those requested by the OWNER'S REPRESENTATIVE.

Specification Section Requirements

Miscellaneous schedules, field reports, test reports, affidavits, certificates, permits, agreements
and other items identified in the Technical Specification Sections, or as requested by the
OWNER'S REPRESENTATIVE shall be submitted to the OWNER'S REPRESENTATIVE in
duplicate. As a minimum, these submittals should be identified with the Project Title, Date of
Submission, and Contract Specification Section Reference.

Manufacturers Operation and Maintenance Data

The CONTRACTOR shall furnish three {3) copies of all operation and maintenance data required
per the various Technical Specification Sections. Prior to 50% completion of the Project, the
CONTRACTOR shalt submit one (1) acceptable copy to the OWNER'S REPRESENTATIVE for
review.

The operation and maintenance data shall be bound In a sultable number of 3-inch or 4-inch, 3-
ring hard cover binders. Permanently imprinted on the cover shall be the words Manufacturers
Operation and Maintenance Data, Project Title, Location of the Project, and the Date. A Table of
Contents shall be provided in the front of each binder to list the varlous sections of the Manual.

The information to be provided in each sectlon for each piece of equipment and project
component shall include, but not be limited to, detailed equipment drawings; sections cut through
all of the major equipment and subassemblies; installation and operational procedures; complete
wiring and piping schematics; lubrication materlals and procedures; maintenance procedures;
and parts lists complete enough to permit identification of parts by nomenclature, number and
use.

At the front of each section a maintenance schedule shall be provided for each piece of
equipment in the section. The schedule shall display the daily, weekly, monthly, semi-annual,
annual or fraction thereof, lubrication and preventative maintenance required in order to meet
warranty conditions and the manufacturer's recommendations for optimum performance and life
of the unit. A common schedule format is to be developed and used for all of the sections.
Photocopies or reproductions of the manufacturer’s literature witl not be accepted.

Part 2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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Section 01311
Construction Schedules and Reports

Part 1 General

1.01
A.

Schedules
Project Schedule - Critical Path ltems

DATE Bid Opening, TIME

DATE Notice to Proceed (tentative)
DATE (or earlier depending on bid) Substantial Completion (ses conditions below)
DATE (cr earlier) Final Completion

Schedule Requirements

Worlk under this Sectlon shall consist of furnishing a Construction Schedule showing in detail how
the CONTRACTOR plans to execute and coordinate the Work. The Contract Schedule shall be
based on and incorporate the Contract Mllestone and Completion Dates specified In the OWNER-
CONTRACTOR Agreement and shall show the order in which CONTRACTOR shall perform the
Work, projected dates for the start and completion of separable portions of the work, and any
other information concerning CONTRACTOR'S Work scheduling as Owner may request. The
proposed Construction Schedule and related Schedule of Values must be submitied to the
OWNER'S REPRESENTATIVE prior to mobilization of the site.

Work shall occur in phases to allow OWNER access to building on some portion of the property
at all times. CONTRACTOR shall provide and place barricades to protect WORK area from
unauthorized traffic. This phasing also includes the coordination of Work in circulation areas o as
not to cut off OWNER'S access to such portions of the building. CONTRACTOR's schedule must
also take into account the closure of areas that may temporarily restrict access to the loading
dock for deliveries or the main entrance to the property. Such closures must be carefully
scheduled with OWNER so as to allow ample notice to those affected. These closures may occur
off hours; however, the additional cost of such must be accounted for in the Base Bid and any off
hours werk will occur at no additional expense to OWNER. Work schedule shall also be
coordinated with OWNER to allow access to the building for planned events that may be taking
place In the facillty

Updates and Revisions

The chart shall be updated to show actual progress and the effect of modifications, delays and
other events.

The updated Construction Schedule submitted by CONTRACTOR shall not show a completion
date later than the Contract Time, subject to any time extensions approved by Owner. If
CONTRACTOR believes he is entitted to an extension of the Contract under the Contract
Documents, CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE, a request for a
time extension as required under the General Conditions, Article 8. To the extent any time
extension requests are pending at the time of any update in the Construction Schedule the
"Requested Time Adjustment Schedule" shall also be submitted to reflect any adjustments made
by CONTRACTOR in the Construction Schedule.

Neither the updating of CONTRACTOR's work schedule nor the submission, updating, change or

revision of any other report or schedule submitted to Owner by CONTRACTOR under this
Contract nor review or nonobjection of the OWNER'S REPRESENTATIVE of any such report or
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schedule shall have the effect of amending or modifying, in any way, the Contract Compleation
Date, Milestone Dates or of modifying or limiting in any way CONTRACTOR's obligations under
this Contract.

All of CONTRACTOR's detailed calculations and documents supporting all schedules, reports,
and forecasts shall be avallable to the OWNER'S REPRESENTATIVE on request.

Each updated Construction Schedule submitted by CONTRACTOR to the OWNER'S
REPRESENTATIVE shall be accompanied by a narrative report which reflects the following:

1. Description of Work accomplished since submisslon of previous progress schedule;
2 Comparison of the actual status of the Work with CONTRACTOR's project schedule;
3 Status of equipment and material deliveries;

4 Personnel staffing schedule;

5. Causes of any delays

6. Revislon of schedules; and

7. Actlon proposed to restore schedule.

Should any activities shown on the CONTRACTOR's Construction Schedule fall behind schedule
to the extent that any of the mandatory specific or milestone dates or completion dates are in
jeopardy, the CONTRACTOR shall be required to, at no extra cost to the Owner, prepare and
submit to the OWNER'S REPRESENTATIVE a supplementary Recovery Schedule, In a form and
detail appropriate to the need, to explain and display how he intends to reschedule those
activities to regain compliance with the Construction Schedule during the immediate subsequent
petiod.

Schedule of Off-Site Actlvities

The CONTRACTOR shall include in his Construction Schedule all procurements related activities
which lead to the delivery of materials to the site in a timely manner. Upon written approval by
the Owner, these activities may be submitted as a separate Off-Site Activities Schedule, properly
correlated to the Construction Schedule. The schedule of off-site activities shall include, but is
not limited to, the following:

1. Dates for submittals, ordering, manufacturing, or fabricating and delivery of
equipment and materials. Long lead items requiring more than one month between
ordering and delivery to site shall be clearly noted;

2, All significant actlivities to be performed by the CONTRACTCR during the fabrication and
erection/installation in a CONTRACTOR's plant or on a job site, including
materials/equipment purchasing, delivery; and

3. CONTRACTOR's drawings and submittals to be prepared and submitted through the
OWNER'S REPRESENTATIVE to the Owner or Design Professional for approval.

The CONTRACTOR shall be sclely responsible for expediting the delivery of all materials to be
furnished by him so that the construction progress shall be maintained according to the current
schedule for the Work as approved by the OWNER'S REPRESENTATIVE.

The OWNER'S REPRESENTATIVE shall be advised in writing by the CONTRACTOR whsrever it

is anticipated or determined by the CONTRACTOR that the delivery date of any material and/or
equipment furnished by the CONTRACTOR shall be other than as indicated in the project
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1.02

1.03

schedule or as otherwise communicated to the OWNER'S REPRESENTATIVE.
Float Time

Float or slack time Iz defined as the amount of time betwesn the earliest start date and the latest
start date or between the earliest finish date and the latest finish date of an activity on the
construction. Float or slack time is for the exclusive use and benefit of the Owner. The
CONTRACTOR acknowledges and agrees that actual delays, affecting activities containing float
time, will not have any affect upon contract completion times, providing that the actual delay does
not excead the float time associated with those activities.

Extensions of time for performance as described in the Contract Documents will be granted only
to the extent that time adjustment for the activity or activities affected by any condition or event
which entitles the CONTRACTOR to a time extension exceed the total float or slack of the
affected activity at the time of Issuance of a Change Order or the commencement of any delay or
conditlon for which an adjustment is warranted under the Contract Documents.

Coordination

The CONTRACTOR shall coordinate his work with that of other CONTRACTORS and shall
cooperate fully with the OWNER'S REPRESENTATIVE in maintaining orderly progress toward
completion of the work as scheduled. The OWNER'S REPRESENTATIVE's dscisions regarding
priority between the CONTRACTOR's work and the work of other CONTRACTORS at the site
shall be final and shall not be cause for extra compensation or extension of time, except where
extension of time is granted because of a delay for which CONTRACTOR is otherwise entitled to
an extension of time under the Contract Documents.

Coordination shall also occur as outlined above in Paragraph 1.01 B.

The milestone dates referred to in the Contract Documents for delivery of Owner-furnished
equipment and materials and Interface activities of other CONTRACTORS on the site are based
on dates set forth in separate contracts with the Owner and represent the information avallable at
this time.

Failure of Owner-furnished equipment and materlals to arrive as scheduled, or failure of other
construction CONTRACTORS to meet thelr schedule, shall not be justification for an extension of
time, except where such failure causes, in the opinion of the OWNER'S REPRESENTATIVE, an
unreasonable delay in the CONTRACTOR'S work, in which case the provisions of the General
Conditions regarding extensions of time and extra work shall apply.

The CONTRACTOR shall keep himself, and his subcontractors, advised at all times during the
course of the Work regarding dellvery status of Ownar-furnished equipment and materials and of
the progress of construction work being performed under separate contracts.

CONTRACTOR Covenants and Guarantees

CONTRACTOR covenants and guarantees that CONTRACTOR will not:

Misrepresent to OWNER'S REPRESENTATIVE It planning scheduling or exacution of the Work;

Utilize schedules materially different from those provided by CONTRACTOR to the OWNER'S
REPRESENTATIVE.

Prepare schedules, updates, revisions or reports for the work which do not accurately reflect the
actual intent or reasonable and actual expectations of CONTRACTOR and its Subcontractors as
to:

1. The sequences of activities,
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1.04

The duration of activities,

The responsibility of activities,

Resources availability,

Labor availability or efficlency,

Foreseeable weather conditions,

The value associated with the activity,

The percentage complete of any activity,

Completion of any item of work or activity,

10. Project milestone completion,

11. Delays, slippages, or problems encountered or expected,
12. Subcontractor requests for time extensions or delay claims of subcontractors, and
13. If applicable, the float time available.

CONDOABWN

CONTRACTOR'S failure to substantially comply with the foregoing covenant and guarantee shall
be a substantial and material breach of contract which will permit Owner to terminate Contract for
default, or withhold payments under the Contract Documents, and shall entitle Owner to the
damages afforded for misrepresentation or fraud by these Contract documents or applicable law.

Should CONTRACTOR fail to substantially comply with the provisions of the Contract documents
relating to planning, scheduling and execution of the Work by the overall project schedule, the
OWNER'S REPRESENTATIVE shall have the right, at thelr optlon, to retain the services of
scheduling consultants or experts (including attorneys if necessary in their opinion) to prepare a
schedule in accordance with the Contract Documents and to review and analyze same, in order
to allow OWNER'S REPRESENTATIVE to evaluate the program of the Work by CONTRACTOR,
to determine whether CONTRACTOR is substantially complying with the Contract Documents,
and to direct such action on the part of the CONTRACTOR, as permitted by the Contract
Documents, as required to ensure, under the owner's schedule prepared hereunder, that
CONTRACTOR will comply with such schedule. All costs {including atiorneys' fees) incurred by
OWNER'S REPRESENTATIVE in preparing the schedule hereunder shall be charged to
CONTRACTOR's account or deducted from retainage. If CONTRACTOR fails to substantially
comply with the scheduling and execution of the work requirements of the Contract Documents,
CONTRACTOR hereby agrees, in such instance, to comply with such schedules, as the
OWNER'S REPRESENTATIVE develops, or directions, and activity sequences and duratlons as
the OWNER'S REPRESENTATIVE may reasonably require, without additional cost to the Owner
(subject only to cost adjustments for such changes in the Work as the Owner may direct by
written change order), to ensure completion within the Contract Time.

Default

Failure of the CONTRACTOR to substantially comply with the requirements of this Section shall
constitute reason that the CONTRACTOR is failing to prosecute the Work with such diligence as
will insure its completion within the Contract times and shall be considered grounds for
termination by the Owner, pursuant to the General Conditions.

Part 2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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Section 01500
Construction Facilities and Temporary Controls

Part1 General

1.01

1.02

Land for CONTRACTORS Use
Site Access and Parking

The CONTRACTOR shall locate roads, drives, walks and parking facilities to provide
uninterrupted access to construction offices, mobilization, work, storage areas, and other areas
required for execution of the Contract.

The CONTRACTOR shall maintain traffic areas as free as possible of construction equipment,
products and debris.

The CONTRACTOR shall not utilize existing parking facllities for construction personnel or for
CONTRACTORS vehicles or equipment, unless written permission from OWNER of parking
facllity Is obtalned.

Trucking Route and Public Road Malntenance

Prior to the start of construction, the CONTRACTOR shall submit for review a schedule and list
indicating the number of parking spots/areas within the property that his equipment will utillize on
the Project slte.

The CONTRACTOR shall comply with all safety requirements, weight restrictions and speed
limits.

Paved streets shall be maintained in a reasonable state of cleanliness and the CONTRACTOR
shall remove accumulations of debris, dirt or mud caused by his operations. This shall be done at
the close of each day's operation or when requested by the OWNER'S REPRESENTATIVE.

Private or Public Roads, Sidewalks and Parking Areas

The CONTRACTOR shall at all times provide emergency access to property in the vicinity of the
construction for police and fire equipment, ambulances or other emergency vehicles to protect
life, health and property. Where public roads, driveways, parking areas and sidewalks are
encountered throughout the community, the CONTRACTOR shall maintain those portions
affected by the construction operations in a passable condition until such time as final restoration
of these Improvements can be made as herein specified.

Where Phasing of Work occurs, CONTRACTOR is responsible for all barricades and signage to
redirect traffic and protect Work.

Temporary Utllity Services

Electricity and Lighting

The CONTRACTOR shall be responsible for and pay all costs for the installation and removal of
circuit and branch wiring, with area distribution boxes located so that power and lighting Is
available throughout the construction by the use of construction-type power cords and shall pay
all costs of electrical power used.

Electrical wiring and distribution shall conform to the National Electrical Code as adopted by the
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State of Florida.

B. Telephone
The CONTRACTOR shall pay all costs for installation, maintenance and removal, and service
charges for local calls to provide service for his construction operations. Toll charges for calls

relating to Project business shall be at the CONTRACTORS expense. A locking device shall be
supplied with the phone to protect against unauthorized use of the phone service.

C. Use of Water
The CONTRACTOCR shall acquire any and all permits, post any bonds and pay all fees required
by the local agency having jurisdiction prior to using any hydrant as the source of water, and
reimburse the local community for all water consumed during course of the Contract at the
current municipal rate.

D. Sanitary Provisions
The CONTRACTOR shall be responsible for installation, maintenance and removal of temporary
sanitary facilities for use of construction personnel. All rules and regulations of the State and

local hesalth officials shall be observed, with precautions taken to avoid creating unsanitary
conditions.

Part 2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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Section 01600
Materials and Equipment

Part 1 General

1.01

1.02

1.03

1.04

Transportation and Handling

Transportation

The CONTRACTOR shall provide for expeditious transportation and delivery of materials and
equipment to the Project site in an undamaged conditlon and on a scheduls to avoid delay of the
Work. Materials and equipment shall be delivered in original containers or packaging with
identifying labels intact and leglble.

Handling

The CONTRACTOR shall provide equipment and personnel at the site to unload and handle
materials and equipment In a manner to avold damage. Materials and equipment shall be
handied only at designated lifting pointe by methods to prevent bending or over stressing.
Storage and Protection

Storage

The CONTRACTOR shall store materials and equipment immediately on delivery and protect it
until installed In the Work. Coordinate storage areas with the OWNER for approval.

Products subject to damage by elements shall be stored in weather tight enclosures with
temperature and humidity ranges as required by manufacturers instructions.

The place of étorage shall be located so as to minimize interference with traffic and to provide
easy access for Inspection.

Materials that have been stored shall be subject to retest and shall meet the requirements of their
respactive specifications at the time they are to be used in the Work.

Manufacturer’s Instructions

When Contract Documents require that installation of Work shall comply with manufaciurer's
instructions, the CONTRACTOR shall obtain and distribute copies of such instructions fo parties
involved in the Installation including two copies to the OWNER'S REPRESENTATIVE. The
CONTRACTOR shall handle, install, connect, clean, condition and adjust products In strict accord
with such Instructions and in conformity with specified requirements. Should job conditions or
spaecified requirements conflict with manufacturers Instructions, consult with OWNER'S
REPRESENTATIVE for further instructions.

Substitutions and Product Options

Products List

Within four {4) days of request, the CONTRACTOR shall submit a complete list of major products
proposed to be used, with the name of the manufacturer and the installing subcontractor, if
applicable, to the OWNER'S REPRESENTATIVE.

CONTRACTORS Product Options
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1. For products specified only by reference standard, the CONTRACTOR shall select any
product meeting that standard.

2. For products specified by naming several products or manufacturers the CONTRACTOR
shall select any one (1) of the products or manufacturers named, which complies with the
specifications.

3. For products specified by naming one (1) or more products or manufacturers and or

equal, the CONTRACTOR must submit a Substitution Request Form for any product or
manufacturer not specifically named, in accordance with the General Conditions.

4, For products specified by naming only one (1) product and manufacturer, there is no
option.

Part 2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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Section 01700
Contract Closeout

Part 1 General

1.01 Cleaning

The CONTRACTOR shall perform periodic cleaning to keep the Work, the site and adjacent properties
free from accumulations of waste materials, rubbish and other debris, resulting from construction
operations. Waste material, debris and rubblish shall be periodically removed from the Site and disposed
of at legal disposal areas as directed by OWNER. Prior to OWNER acceptance the CONTRACTOR shall
conduct an inspection of sight-exposed interior and exterior surfaces, and all Work areas, to verify that
the entire Work Is clean.

1.02 Project Record Documents
The CONTRACTOR shall deliver one {1) copy of all Specifications, Plans, Addenda, Shop Drawings and
Samples, annotated to show all changes made during the construction process, to the OWNER'S
REPRESENTATIVE upon completion of the Work. Submittal of the Record Documents shall be made
with a transmittal letter containing:

e Date

¢ Project Title and Number

s CONTRACTOR'S Name and Address

¢ Title and Number of each Record Document

e Certification that each Documant as submitied is complete and accurate
Documents shall be submitted in good erder and In a legible condition.
1.03  Operation and Maintenance Data
Prlor to final ingpection or acceptance, the CONTRACTOR shall submit a minimum of two {2) copies of
the Operations and Maintenance (O&M) manual fo the OWNER'S REPRESENTATIVE and fully instruct
the OWNERS designated operating and maintenance personnel in the operation, adjustment and
maintenance of all products, equipment and systems specified. Operation and maintenance data
required by the individual Specification sections shall be included in the O&M manual and will constitute
the basls of personnel instruction.
1.04  Scheduling
The CONTRACTOR shall coordinate efforts between the OWNER'S REPRESENTATIVE, any equipment
manufacturers, subcontractors and governing agencles in the scheduling of required close-out
procedures.

1.05 Substantial Completion

Certification that the Work is substantially complete shall be in accordance with the General Conditions.
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1.06 Final Payment and Acceptance

The final ingpection, final application for payment and acceptance shall be in accordance with the General
Conditions.

Part 2 Products (Not Used)

Part 3 Execution (Not Used)

End of Section
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STATEMENT OF NO BID
TAMPA SPORTS AUTHORITY — PROCUREMENT DEPARTMENT

4201 North Dale Mabry, Tampa, FL 33607

Bld Number: 19-01
Title: Rogers Park Golf Course Cart Barn Construction

IMPORTANT NOTICE TO VENDORS: If you do not intend to submit a bid/proposal and wish to continue
to receive notice of Tampa Sports Authority procurements, please return this “Statement of No Bid” via
fax, email or U.S. Mail on the day of or prior to the bid opening.
If you elect not to submit a bid/proposal, please indicate the reason below and either
Emall this form to: OR
Fax this form to: 813-350-6611 OR
Mail this for to the address above.
We do not offer this product/service or an equivalent
Our schedule would not permit us to perform
Insufficlent time to respond to solicitation
Unable to meet specifications
Specifications not clear
Unable to meset bond and/cr insurance requirements
Specifications "too tight"/restrictive (i.e. geared to a specific brand or manufacturer)
Sub-Contractor (submitted bid to General Contractor)
Other (please explain below):

REMARKS:

We understand that if the "No Bid" letter is not executed and returned; our name may be deleted from the
list of qualified bidders for the Tampa Sports Authority.

SIGNATURE: DATE:

NAME (PRINTED):

COMPANY:

ADDRESS:

FEDERAL TAX ID#:

PHONE NUMBER: EMAIL:
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