

**SELECTION EVALUATION FORM SCHEDULE C - INTERVIEWS**

Project Name		RFQ#	Constr Cost		Date	
Project Drawing Review and Construction Administration Services		14-02	\$20,000,000.00		12/12/2014	
Name of Interviewed Firm	Short List Total	Understanding of Project	Approach and Method	Ability to Provide Service	Final Total	Final Rank
HOK	28	16.00	17.00	18.00	51.00	3
Michael Baker International	24.5	18.00	17.00	16.00	51.00	3
Populous	25.5	20.00	20.00	19.00	59.00	1
AE Com	25.5	18.00	19.00	17.00	54.00	2

<p><b>Selection Committee Signatures</b></p> <p><i>[Handwritten Signature]</i></p> <p>_____</p> <p>_____</p> <p>_____</p> <p>_____</p> <p>_____</p>	<p><b>Rating Scale</b></p> <table border="1" style="margin-left: auto; margin-right: auto;"> <tr> <td>Outstanding</td> <td align="center">20</td> </tr> <tr> <td>Good</td> <td align="center">16</td> </tr> <tr> <td>Satisfactory</td> <td align="center">12</td> </tr> <tr> <td>Poor</td> <td align="center">8</td> </tr> <tr> <td>Unacceptable</td> <td align="center">4</td> </tr> </table>	Outstanding	20	Good	16	Satisfactory	12	Poor	8	Unacceptable	4
Outstanding	20										
Good	16										
Satisfactory	12										
Poor	8										
Unacceptable	4										

**SELECTION EVALUATION FORM SCHEDULE B - ANALYSIS**

Project Name Project Drawing Review and Construction Administration Services			RFQ# 14-02		Constr Cost \$20,000,000.00			Date 12/8/2014	
Name of applicant	Total score all selection criteria (0-20)	SMBE Credit (0-2)	Prelim Total	First Rank	Complete for Top 10 Firms				
					Work in Prog (1-3)	Work in Prog TSA (1-3)	Location (0-3)	Short List Total	Short List Rank
HOK	18	1	19	3	3	3	3	28	1
Michael Baker International	15	1.5	16.5	4	2	3	3	24.5	2
Populous	20	0.5	20.5	1	1	2	2	25.5	3
AE Com	19	0.5	19.5	2	1	3	2	25.5	4
Baker Barrios	14	0.5	14.5	5	1	3	3	21.5	5
RGA	12	0.5	12.5	6	3	3	3	21.5	6

**Selection Committee Signatures**

  
  
